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SECTION I 

 
INVITATION TO TENDER 

 
TENDER REF No: TSC/T/15/2018-2019 
 
 TENDER NAME:. ERECTION OF BOUNDARY WALL, GATE HOUSE AND GENERATOR 
ROOM AT TSC COUNTY OFFICE, BOMET   
 
The Teachers Service Commission invites sealed bids from eligible candidates for the supply, delivery, 
installation, testing and commissioning of internal plumbing, drainage and fire protection installation works. 
Eligible candidates may obtain further information from and inspect the tender documents at TSC House, 
Kilimanjaro Road, Upper Hill, Private Bag, Nairobi, Supply Chain Management Services, 2nd floor Podium 
Wing during normal working hours.  
 

1.1.     A complete set of tender documents may be obtained by Invited candidates Only candidates upon 
payment of non-refundable fees of Kshs. 1,000/= in cash or Bankers cheque payable to the 
Secretary, Teachers Service Commission or download the tender document from our website 
www.tsc.go.ke. 
 
 

1.2.    Completed tender documents are to be enclosed in plain sealed envelopes marked with tender 
reference number and be deposited in the Tender Box at TSC House, Kilimanjaro Road, Upper Hill  
or be addressed to The Secretary, Teachers Service Commission, Private Bag-00100 Nairobi so as to 
be received on or before 4th December 2018 at 11:00 am 

 

1.3.    Prices quoted should be net inclusive of all taxes and delivery cost must be in Kenya Shillings  
 

1.4.    Tenders will be opened immediately thereafter in the presence of the Candidates or their 
representatives who choose to attend at the Teachers Service Commission House 3rd floor Podium. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
DR NANCY NJERI MACHARIA 
COMMISSION SECRETARY  
 

 
 

http://www.tsc.go.ke/
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INTRODUCTION 

 
 
1.1 This standard tender document for procurement of works has been 

prepared for use by procuring entities in Kenya in the procurement of 
works (i.e. Buildings and associated Civil Engineering Works). 

 
1.2 The following guidelines should be observed when using the document:-  

(a) Specific details should be furnished in the Invitation to tender and 
in the special conditions of contract (where applicable).  The tender 
document issued to tenderers should not have blank spaces or 
options. 

 
(b) The instructions to tenderers and the General Conditions of Contract 

should remain unchanged.  Any necessary amendments to these 
parts should be made through Appendix to instructions to tenderers 
and special conditions of contract respectively. 

 
1.3  

(b) Information contained in the invitation to tender shall conform to the 
data and information in the tender documents to enable prospective 
tenderers to decide whether or not to participate in the tender and 
shall indicate any important tender requirements 

 
(c) The invitation to tender shall be as an advertisement in accordance 

with the regulations or a letter of invitation addressed to tenderers 
who have been prequalified following a request for prequalification.  

 
1.4 The cover of the document shall be modified to include:- 

 
I. Tender number. 

II. Tender name. 
III. Name of procuring entity. 
IV. Delete name and address of PPOA. 
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INSTRUCTIONS TO TENDERERS. 

 

1. 1. General/Eligibility/Qualifications/Joint venture/Cost of tendering 
 

1.1 The Employer as defined in the Appendix to Conditions of Contract  
invites tenders for Works Contract as described in the tender 
documents.  The successful tenderer will be expected to complete the 
Works by the Intended Completion Date specified in the tender 
documents. 

 
1.2 All tenderers shall provide the Qualification Information, a statement 

that the tenderer (including all members of a joint venture and 
subcontractors) is not associated, or has not been associated in the 
past, directly or indirectly, with the Consultant or any other entity 
that has prepared the design, specifications, and other documents for 

the project or being proposed as Project Manager for the Contract.  A 
firm that has been engaged by the Employer to provide consulting 
services for the preparation or supervision of the Works, and any of its 
affiliates, shall not be eligible to tender. 

 
1.3 All tenderers shall provide in the Form of Tender and Qualification 

Information, a preliminary description of the proposed work method 
and schedule, including drawings and charts, as necessary. 

 
1.4 In the event that pre-qualification of potential tenderers has been 

undertaken, only tenders from pre-qualified  tenderers will be 
considered for award of Contract.  These qualified tenderers should 
submit with their tenders any information updating their original pre-
qualification applications or, alternatively, confirm in their tenders 
that the originally submitted pre-qualification information remains 
essentially correct as of the date of tender submission. 

 

1.5 Where no pre-qualification of potential tenderers has been done, all 
tenderers shall include the following information and documents with 
their tenders , unless otherwise stated: 

 
(a) copies of original documents defining the constitution or legal 

status, place of registration, and principal place of business; 
written power of attorney of the signatory of the tender to commit 
the tenderer: 

 



 

 

(b) total monetary value of construction work performed for each of 
the last five years: 
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(c) experience in works of a similar nature and size for each of the last 
five years, and details of work under way or contractually 
committed; and names and addresses of clients who may be 
contacted for further information on these contracts; 

(d) major items of construction equipment proposed to carry out the 
Contract and an undertaking that they will be available for the 
Contract. 

 
(e) qualifications and experience of key site management and 

technical personnel proposed for the Contract and an undertaking 
that they shall be available for the Contract. 

 
(f) reports on the financial standing of the tenderer, such as profit 

and loss statements and auditor’s reports for the past five years; 

 
(g) evidence of adequacy of working capital for this Contract (access to 

line(s) of credit and availability of other financial resources); 
 

(h) authority to seek references from the tenderer’s bankers; 
 

(i) information regarding any litigation, current or during the last five 
years, in which the tenderer is involved, the parties concerned and 
disputed amount; and 

 
(j) proposals for subcontracting components of the Works amounting 

to more than 10 percent of the Contract Price. 
 

1.6 Tenders submitted by a joint venture of two or more firms as partners 
shall comply with the following requirements, unless otherwise stated: 

 
(a)      the tender shall include all the information listed in clause 1.5  

above for each joint venture partner; 
 

(b)      the tender shall be signed so as to be legally binding on all 
     partners; 

 
(c)      all partners shall be jointly and severally liable for the execution   
          of the Contract in accordance with the Contract terms; 

 
(d)      one of the partners will be nominated as being in charge,  



 

 

authorised to incur liabilities, and receive instructions for and  on 
behalf of all partners of the joint venture; and 

 
(e)     the execution of the entire Contract, including payment, shall be  

   done exclusively with the partner in charge. 
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1.7 To qualify for award of the Contract, tenderers shall meet the 
following minimum qualifying criteria; 

 
(a) annual volume of construction work of at least 2.5 times the 

estimated annual cash flow for the Contract; 
 

(b) experience as main contractor in the construction of at least 
 two works of a nature and complexity equivalent to the Works 
over the last 10 years (to comply with this requirement, works cited 
should be at least 70 percent complete); 

 
(c) proposals for the11 timely acquisition (own, lease, hire, etc.) of the 

essential equipment listed as required for the Works; 

 
(d) a Contract manager with at least five years’ experience in works of an 

equivalent nature and volume, including no less than three years as 
Manager; and 

 
(e) liquid assets and/or credit facilities, net of other contractual 

commitments and exclusive of any advance payments which may be 
made under the Contract, of no less than 4 months of the estimated 
payment flow under this Contract. 

 
1.8 The figures for each of the partners of a joint venture shall be added  

together to determine the tenderer’s compliance with the minimum 
qualifying criteria of clause 1.7 (a) and (e); however, for a joint venture 
to qualify, each of its partners must meet at least 25 percent of 
minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, and 
the partner in charge at least 40 percent of those minimum criteria.  
Failure to comply with this requirement will result in rejection of the 

joint venture’s tender.  Subcontractors’ experience and resources will 
not be taken into account in determining the tenderer’s compliance 
with the qualifying criteria, unless otherwise stated. 

 
1.9 Each tenderer shall submit only one tender, either individually or as a 

partner in a joint venture.  A tenderer who submits or participates in 
more than one tender (other than as a subcontractor or in cases of 
alternatives that have been permitted or requested) will cause all the 
proposals with the tenderer’s participation to be disqualified. 

 



 

 

1.10 The tenderer shall bear all costs associated with the preparation and 
submission of his tender, and the Employer will in no case be 
responsible or liable for those costs. 
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1.11 The tenderer, at the tenderer’s own responsibility and risk, is 

encouraged to visit and examine the Site of the Works and its 
surroundings, and obtain all information that may be necessary for 
preparing the tender and entering into a contract for construction of 
the Works.  The costs  of visiting the Site shall be at the tenderer’s 
own expense.  

 
1.12 The procuring entity’s employees, committee members, board 

members and their relative (spouse and children) are not eligible to 
participate in the tender. 

 
1.13 The price to be charged for the tender document shall not exceed 

Kshs.5,000/= 

 
1.14 The procuring entity shall allow the tenderer to review the tender 

document free of charge before purchase. 
 
2. Tender Documents 

 

2.1 The complete set of tender documents comprises the documents listed 
below and any addenda issued in accordance with Clause 2.4. 

 

(a) These Instructions to Tenderers 
(b) Form of Tender and Qualification Information 
(c) Conditions of Contract 
(d) Appendix to Conditions of Contract 
(e) Specifications 
(f) Drawings 
(g) Bills of Quantities 
(h) Forms of Securities 

 
2.2 The tenderer shall examine all Instructions, Forms to be filled and 

Specifications in the tender documents.  Failure to furnish all 
information required by the tender documents, or submission of a 
tender not substantially responsive to the tendering documents in 
every respect will be at the tenderer’s risk and may result in rejection 
of his tender. 

2.3 A prospective tenderer making an inquiry relating to the tender 
documents may notify the Employer in writing or by cable, telex or 
facsimile at the address indicated in the letter of invitation to tender.  



 

 

The Employer will only respond to requests for clarification received 
earlier than seven days prior to the deadline for submission of 
tenders.  Copies of the Employer’s response will be forwarded to all 
persons issued with tendering documents, including a description of 
the inquiry, but without identifying its source. 
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2.4 Before the deadline for submission of tenders, the Employer may 
modify the tendering documents by issuing addenda.  Any addendum 
thus issued shall be part of the tendering documents and shall be 
communicated in writing or by cable, telex or facsimile to all 
tenderers.  Prospective tenderers shall acknowledge receipt of each 
addendum in writing to the Employer. 

 
2.5 To give prospective tenderers reasonable time in which to take an 

addendum into account in preparing their tenders, the Employer shall 
extend, as necessary, the deadline for submission of tenders, in 
accordance with Clause 4.2 here below. 

 
3. Preparation of Tenders 

 

3.1 All documents relating to the tender and any correspondence shall be 
in English language. 

 
3.2 The tender submitted by the tenderer shall comprise the following: 

 
(a) These Instructions to Tenderers, Form of Tender, Conditions of 

Contract, Appendix to Conditions of Contract and Specifications; 
 

(b) Tender Security; 
 

(c) Priced Bill of Quantities ; 
 

(d) Qualification Information Form and Documents; 
 

(e) Alternative offers where invited; and 
 

(f) Any other materials required to be completed and submitted by the 
tenderers. 

 
3.3 The tenderer  shall fill in rates and prices for all items of the Works 

described in the Bill of Quantities.  Items for which no rate or price is 
entered by the tenderer will not be paid for when executed and shall 
be deemed covered by the other rates and prices in the Bill of 
Quantities.  All duties, taxes, and other levies payable by the 
Contractor under the Contract, or for any other cause relevant to the 
Contract, as of 30 days prior to the deadline for submission of 



 

 

tenders, shall be included in the tender price submitted by the 
tenderer. 
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3.4 The rates and prices quoted by the tenderer shall only be subject to 

adjustment during the performance of the Contract if provided for in 
the Appendix to Conditions of Contract and provisions made in the 
Conditions of Contract. 

 
3.5 The unit rates and prices shall be in Kenya Shillings. 
3.6 Tenders shall remain valid for a period of sixty(60) days from the date 

of submission.  However in exceptional circumstances, the Employer 
may request that the tenderers extend the period of validity for a 
specified additional period.  The request and the tenderers’ responses 
shall be made in writing.  A tenderer may refuse the request without 
forfeiting the Tender Security.  A tenderer agreeing to the request will 

not be required or permitted to otherwise modify the tender, but will 
be required to extend the validity of Tender Security for the period of 
the extension, and in compliance with Clause 3.7 - 3.11 in all 
respects. 

 
3.7 The tenderer shall furnish, as part of the tender, a Tender Security in 

the amount and form specified in the appendix to invitation to 
tenderers.  This shall be in the amount not exceeding 2 percent of the 
tender price 

 
3.8 The format of the Tender Security should be in accordance with the 

form of Tender Security included in Section G - Standard forms or any 
other form acceptable to the Employer . Tender Security shall be valid 
for 30 days beyond the validity of the tender. 

 
Any tender not accompanied by an acceptable Tender Security shall  
“Tenderer” all joint venture partners and list them in the following 

manner:  a joint venture consisting of”…………”,”…… 
 

3.9 The Tender Securities of unsuccessful tenderers will be returned 
within 28 days of the end of the tender validity period specified in 
Clause 3.6. 

 
3.10 The Tender Security of the successful tenderer will be discharged 

when the tenderer has signed the Contract Agreement and furnished 
with the required Performance Security. 

3.11 The Tender Security may be forfeited 



 

 

 
(a) if the tenderer withdraws the tender after tender opening during 

the period of tender validity; 
(b) if the tenderer does not accept the correction of the tender price, 

pursuant to Clause 5.7; 
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(c) in the case of a successful tenderer, if the tenderer fails within the 

specified time limit to 
 

(i) sign the Agreement, or 
 

(ii) furnish the required Performance Security.  
 
 

3.12 Tenderers shall submit offers that comply with the requirements of 
the tendering documents, including the basic technical design as 

indicated in the Drawings and Specifications.  Alternatives will not be 
considered, unless specifically allowed in the invitation to tender.  If 
so allowed, tenderers wishing to offer technical alternatives to the 
requirements of the tendering documents must also submit a tender 
that complies with the requirements of the tendering documents, 
including the basic technical design as indicated in the Drawings and 
Specifications.  In addition to submitting the basic tender, the 
tenderer shall provide all information necessary for a complete 
evaluation of the alternative, including design calculations, technical 
specifications, breakdown of prices, proposed construction methods 
and other relevant details.  Only the technical alternatives, if any, of  

the lowest evaluated tender conforming to the basic technical 
requirements shall be considered. 

 
3.13 The tenderer shall prepare one original of the documents comprising 

the tender documents as described in Clause 3.2 of these Instructions 
to Tenderers, bound with the volume containing the Form of Tender,  

and clearly marked “ORIGINAL”.  In addition, the tenderer shall submit 
copies of the tender, in the number specified in the invitation to tender, 
and clearly marked as “COPIES”.  In the event of discrepancy between 
them, the original shall prevail. 

 
3.14 The original and all copies of the tender shall be typed or written in 

indelible ink and shall be signed by a person or persons duly 
authorised to sign on behalf of the tenderer, pursuant to Clause 1.5 
(a) or 1.6 (b), as the case may be.  All pages of the tender where 



 

 

alterations or additions have been made shall be initialed by the 
person or persons signing the tender. 

 
3.15 Clarification of tenders shall be requested by the tenderer to be 

received by the procuring entity not later than 7 days prior to the 
deadline for submission of tenders. 
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3.16 The procuring entity shall reply to any clarifications sought by the 

tenderer within 3 days of receiving the request to enable the tenderer 
to make timely submission of its tender. 

 
3.17 The tender security shall be in the amount of 0.5 – 2 per cent of the 

tender price. 
 
4. Submission of Tenders 

 
4.1 The tenderer shall seal the original and all copies of the tender in two 

inner envelopes and one outer envelope, duly marking the inner 
envelopes as “ORIGINAL” and “COPIES” as appropriate.  The inner 
and outer envelopes shall: 

(a) be addressed to the Employer at the address provided in the 
invitation to tender; 

(b) bear the name and identification number of the Contract as 
defined in the invitation to tender; and 

(c) provide a warning not to open before the specified time and date 
for tender opening. 

 
4.2 Tenders shall be delivered to the Employer at the address specified 

above not later than the time and date specified in the invitation to 
tender.  However, the Employer may extend the deadline for 
submission of tenders by issuing an amendment in accordance with 
Sub-Clause 2.5 in which case all rights and obligations of the 
Employer and the tenderers previously subject to the original deadline 
will then be subject to the new deadline. 

 
4.3 Any tender received after the deadline prescribed in clause 4.2 will be 

returned to the tenderer un-opened. 
 

4.4 Tenderers may modify or withdraw their tenders by giving notice in 
writing before the deadline prescribed in clause 4.2.  Each tenderer’s 
modification or withdrawal notice shall be prepared, sealed, marked,  

and delivered in accordance with clause 3.13 and 4.1, with the outer and 
inner envelopes additionally marked “MODIFICATION” and 



 

 

“WITHDRAWAL”, as appropriate.  No tender may be modified after the 
deadline for submission of tenders. 

 
4.5 Withdrawal of a tender between the deadline for submission of  

tenders and the expiration of the period of tender validity specified in the 
invitation to tender or as extended pursuant to Clause 3.6 may result in 
the forfeiture of the Tender Security pursuant to Clause 3.11. 
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4.6 Tenderers may only offer discounts to, or otherwise modify the prices 

of their tenders by submitting tender modifications in accordance with 
Clause 4.4 or be included in the original tender submission. 

 
5. Tender Opening and Evaluation 

 
5.1 The tenders will be opened by the Employer, including modifications 

made pursuant to Clause 4.4, in the presence of the tenderers’ 
representatives who choose to attend at the time and in the place 
specified in the invitation to tender.  Envelopes marked 

“WITHDRAWAL” shall be opened and read out first. Tenderers’ and 
Employer’s representatives who are present during the opening shall 
sign a register evidencing their attendance. 

 
5.2 The tenderers’ names, the tender prices, the total amount of each 

tender and of any alternative tender (if alternatives have been 
requested or permitted), any discounts, tender modifications and 
withdrawals, the presence or absence of Tender Security, and such 
other details as may be considered appropriate, will be announced by 
the Employer at the opening.  Minutes of the tender opening, 
including the information disclosed to those present will be prepared 
by the Employer. 

 
5.3 Information relating to the examination, clarification, evaluation, and 

comparison of tenders and recommendations for the award of  
Contract shall not be disclosed to tenderers or any other persons not 
officially concerned with such process until the award to the 

successful tenderer has been announced.  Any effort by a tenderer to 
influence the Employer’s officials, processing of tenders or award 
decisions may result in the rejection of his tender. 

 
5.4 To assist in the examination, evaluation, and comparison of tenders, 

the Employer at his discretion, may ask any tenderer for clarification 
of the tender, including breakdowns of unit rates.  The request for 
clarification and the response shall be in writing or by cable, telex or 
facsimile but no change in the price or substance of the tender shall 
be sought, offered, or permitted except as required to confirm the 



 

 

correction of arithmetic errors discovered in the evaluation of the 
tenders in accordance with Clause 5.7. 
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5.5 Prior to the detailed evaluation of tenders, the Employer will 
determine whether each tender (a) meets the eligibility criteria defined  

in Clause 1.7;(b) has been properly signed; (c) is accompanied by the 
required securities; and (d) is substantially responsive to the 
requirements of the tendering documents.  A substantially responsive 
tender is one which conforms to all the terms, conditions and 
specifications of the tendering documents, without material deviation or 
reservation.  A material deviation or reservation is one (a) which  
 

affects in any substantial way the scope, quality, or performance of the 
works; (b) which limits in any substantial way, inconsistent with the 
tendering documents, the Employer’s rights or the tenderer’s obligations 
under the Contract; or (c) whose rectification would affect unfairly the 
competitive position of other tenderers presenting substantially 
responsive tenders. 

 
5.6 If a tender is not substantially responsive, it will be rejected, and may 

not subsequently be made responsive by correction or withdrawal of 
the nonconforming deviation or reservation. 

 
5.7 Tenders determined to be substantially responsive will be checked for 

any arithmetic errors.  Errors will be corrected as follows: 
 

(a) where there is a discrepancy between the amount in figures and 
the amount in words, the amount in words will prevail; and 

 

(b) where there is a discrepancy between the unit rate and the line 
item total resulting from multiplying the unit rate by the quantity, 
the unit rate as quoted will prevail, unless in the opinion of the 
Employer, there is an obvious typographical error, in which case 
the adjustment will be made to the entry containing that error. 

 
(c) In the event of a discrepancy between the tender amount as stated 

in the Form of Tender and the corrected tender figure in the main 
summary of the Bill of Quantities, the amount as stated in the 
Form of Tender shall prevail. 



 

 

 
(d) The Error Correction Factor shall be computed by expressing the 

difference between the tender amount and the corrected tender 
sum as a percentage of the corrected Builder’s Work (i.e. Corrected 
tender sum less P.C. and Provisional Sums) 
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(e) The Error Correction Factor shall be applied to all Builder’s Work 

(as a rebate or addition as the case may be) for the purposes of 
valuations for Interim Certificates and valuation of variations. 

 
(f) the amount stated in the tender will be adjusted in accordance 

with the above procedure for the correction of errors and, with  
concurrence of the tenderer, shall be considered as binding upon 
the tenderer.  If the tenderer does not accept the corrected amount, 
the tender may be rejected and the Tender Security may be 
forfeited in accordance with clause 3.11. 

 
5.8 The Employer will evaluate and compare only the tenders determined 

to be substantially responsive in accordance with Clause 5.5. 
 

5.9 In evaluating the tenders, the Employer will determine for each tender 
the evaluated tender price by adjusting the tender price as follows: 

 
(a) making any correction for errors pursuant to clause 5.7; 

 

(b) excluding provisional sums and the provision, if any, for 
contingencies in the Bill of Quantities, but including Dayworks 
where priced competitively. 

 
(c) making an appropriate adjustment for any other acceptable 

variations, deviations, or alternative offers submitted in accordance 
with clause 3.12; and 

 

(d) making appropriate adjustments to reflect discounts or other price 
modifications offered in accordance with clause 4.6 

5.10 The Employer reserves the right to accept or reject any variation, 
deviation, or alternative offer.  Variations, deviations, and alternative 
offers and other factors which are in excess of the requirements of the 
tender documents or otherwise result in unsolicited benefits for the 
Employer will not be taken into account in tender evaluation. 

 
 



 

 

5.11 The tenderer shall not influence the Employer on any matter relating 
to his tender from the time of the tender opening to the time the 
Contract is awarded.  Any effort by the Tenderer to influence the 
Employer or his employees in his decision on tender evaluation, 
tender comparison or Contract award may result in the rejection of 
the tender. 
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5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or 

more of the share capital shall be allowed a 10% preferential bias 
provided that they do not sub-contract work valued at more than 50% 
of the Contract Price excluding Provisional Sums to an non-
indigenous sub-contractor.  

 
6. Award of Contract 
 

6.1 Subject to Clause 6.2, the award of the Contract will be made to the 
tenderer whose tender has been determined to be substantially  

responsive to the tendering documents and who has offered the lowest 
evaluated tender price, provided that such tenderer has been determined 
to be (a) eligible in accordance with the provision of Clauses 1.2, and (b) 
qualified in accordance with the provisions of clause 1.7 and 1.8. 

 
6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to  

accept or reject any tender, and to cancel the tendering process and 
reject all tenders, at any time prior to the award of Contract, without 
thereby incurring any liability to the affected tenderer or tenderers or any 
obligation to inform the affected tenderer or tenderers of the grounds for 
the action. 

 
6.3 The tenderer whose tender has been accepted will be notified of the 

award prior to expiration of the tender validity period in writing or by 
cable, telex or facsimile.  This notification (hereinafter and in all 

Contract documents called the “Letter of Acceptance”) will state the 
sum (hereinafter and in all Contract documents called the “Contract 
Price”)that the Employer will pay the Contractor in consideration of 
the execution, completion, and maintenance of the Works by the 
Contractor as prescribed by the Contract. At the same time the other 
tenderers shall be informed that their tenders have not been 
successful. 
 

The contract shall be formed on the parties signing the contract. 
 



 

 

6.4 The Agreement will incorporate all agreements between the Employer 
and the successful tenderer.  Within 14 days of receipt the successful 
tenderer will sign the Agreement and return it to the Employer. 

 
6.5 Within 21 days after receipt of the Letter of Acceptance, the successful 

tenderer shall deliver to the Employer a Performance Security in the 
amount stipulated in the Appendix to Conditions of Contract and in 
the form stipulated in the Tender documents. The Performance 
Security shall be in the amount and specified form  
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6.6 Failure of the successful tenderer to comply with the requirements of 
clause 6.5 shall constitute sufficient grounds for cancellation of the 
award and forfeiture of the Tender Security. 

 
6.7 Upon the furnishing by the successful tenderer of the Performance 

Security, the Employer will promptly notify the other tenderers that 
their tenders have been unsuccessful. 

 

6.8 Preference where allowed in the evaluation of tenders shall not be 
allowed for contracts not exceeding one year (12 months) 

 
6.9 The tender evaluation committee shall evaluate the tender within 30 

days of the validity period from the date of opening the tender. 
 

6.10 The parties to the contract shall have it signed within 30 days from 
the date of notification of contract award unless there is an 
administrative review request. 

 
6.11 Contract price variations shall not be allowed for contracts not 

exceeding one year (12 months) 
 

6.12 Where contract price variation is allowed, the valuation shall not 
exceed 15% of the original contract price. 

 
6.13 Price variation request shall be processed by the procuring entity 

within 30 days of receiving the request. 
 

6.14 The procuring entity may at any time terminate procurement 
proceedings before contract award and shall not be liable to any 
person for the termination. 

 
6.15 The procuring entity shall give prompt notice of the termination to the 

tenderers and on request give its reasons for termination within 14 
days of receiving the request from any tenderer. 

 



 

 

6.16 A tenderer who gives false information in the tender document about 
its qualification or who refuses to enter into a contract after 
notification of contract award shall be considered for debarment from 
participating in future public procurement. 

7. Corrupt and Fraudulent practices  

 
7.1 The procuring entity requires that tenderers observe the highest 

standards of ethics during procurement process and execution of 
contracts. A tenderer shall sign a declaration that he has not and will 
not be involved in corrupt and fraudulent practice 
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APPENDIX TO INSTRUCTIONS TO TENDERERS 
 

The following appendix to instructions to tenderers shall complement or amend the 
provisions of the instructions to tenderers (Section II).   Wherever there is a conflict 
between the provisions of the instructions to tenderers and the provisions of the 
appendix, the provisions of the appendix herein shall prevail over those of the 

instructions to tenderers. 
 

CLAUSE 

 
1.5 (a) For the requirement of this clause; add the following: 
 

i. Be registered with National Construction Authority, Category 5 and ABOVE 
(Evidence of current registration is required); 
 
ii.   Submit Valid Tax Compliance Certificate; 

 
1.5 (c) For the requirement of this clause; 
 

i. Omit the words “each of” appearing before ‘the last five years’ 
ii. Attach copies of practical completion certificates for similar works undertaken 

in the last five years 
 

1.5 (d) Delete the word ‘Major’ and substitute with the word ‘Relevant’ Key equipment 
required to carry out the works include:- 

 
1.6Add the following after the words ‘qualifying criteria;’ (attach the relevant 

supporting documents as evidence) 
 
1.6 (f) The following tenders shall also be considered non-responsive:- Incomplete     
and/or unsigned form of tender; 

 
3.2For the requirement of this clause; add the following  
 



 

 

(g)  Appendix to the Instruction to Bidders. 
 
3.6:Amend the first sentence to read as follows:  
 
‘Tenders shall remain valid for a period of 120 days from the date of submission’ 
 
 
3.7 & 3.18:  Tender Security  
 
Form: Guarantee from a Bank or an Insurance Company approved by Public 
Procurement Regulatory Authority (PPRA). 
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3.16: For clarification purposes only, the Employer’s address is: Attention: 
 
Attention:  CHIEF EXECUTIVE OFFICER, TEACHERS SERVICE COMMISSION,  

 
Address: P.O BOX PRIVATE BAG 00100,NAIROBI 

 

Telephone: +254022892000 

 
E-mail: info@tsc.go.ke  
 
5. Tenders will be evaluated as per the following criteria 
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TENDER EVALUATION CRITERIA 

 

After tender opening, the tenders will be evaluated in 4 stages, namely: 

 

1. Preliminary examination; 

2. Technical evaluation; 

3. Financial Evaluation; and 

4. Recommendation for Award. 

 

STAGE 1: PRELIMINARY EXAMINATION  

 

This stage of evaluation shall involve examination of the pre-qualification conditions as set out in the 

Letter of Invitation to Tender and any other conditions stated in the bid document.  

 

These conditions may include the following:  

 

a. Current Category of Registration with National Construction Authority (NCA) in the relevant 

trade;- minimum category NCA 5 

b. Proof of payment for tender document if required; 

c. The Bid has been submitted in the format required by the procuring entity; 

d. Provision of a tender Security, that is in the required format, amount and that the tender is valid 

for the period required; 

e. Dully filled Form of Tender; 

f. Valid Tax Compliance Certificate; 

g. Dully filled Confidential Business Questionnaire; 

h. Current Class of Licenses with the relevant statutory bodies e.g. Energy Regulatory Commission, 

County Governments, and Water Management Boards etc; 

i. A copy of Business permit. 

j. A copy of pin Certificate. 

k. A copy of certificate of incorporation /Registration certificate. 

l. A list of company directors and beneficial owners or name  of proprietor or  names of 

partners/Copy of CR12 



 

 

m. ITEMS NO a,f,h,I,j,k,l SHOULD BE CERTIFIED BY THE COMMISSIONER OF 

OATHS  

 

Note: 

The bid security shall be in accordance with clauses 13 and 23.2 of Instruction to Tenderers which states 

as follows: 

 Clause 13.1 of Instruction to Tenderers, “the tenderers shall furnish as part of his tenders a tender 

surety in the amount stated in the tender document in the Appendix to Instructions to Tenderers”. 

 Clause 13.2 of Instruction to Tenderers, “the unconditional Tender surety shall be in Kenya 

shillings and be in form of a certified cheque, bank draft, an irrevocable letter of credit or a 

guarantee from a reputable Bank/ Insurance approved by PPOA located in the Republic of Kenya. 

The format of the surety shall be in accordance with the sample form included in the tender 

documents and the tender surety shall be valid for 150 days from the date of tender opening”. 

 Clause 23.2 of Instruction to Tenderers: “For the purposes of this clause, a substantially responsive 

tender is one which conforms to all terms and condition and specifications of the tender document 

without material deviation or reservation and has a valid Bank/Insurance guarantee”. 
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The employer/procuring entity may seek further clarification/confirmation if necessary to confirm 

authenticity/compliance of any condition of the tender. Further, in case of a discrepancy between the 

amounts stated in the appendix to instruction to tenderers and the one stated in the advertisement or 

invitation letter, the bid security shall be taken as the amount in the advertisement/ letter of invitation. 

The bidders’ who do not satisfy any of the above requirements shall be considered Non-

Responsive and their tenders will not be evaluated further 

 

STAGE 2: TECHNICAL EVALUATION 

 

Assessment for eligibility  

 

The tender document shall be examined based on clause 2.2 of the Instruction to Tenderers which states 

as follows: 

 

‘In accordance with clause 2.2 of Instruction to Tenderers, the tenderers will be required to provide 

evidence for eligibility of the award of the tender by satisfying the employer of their eligibility under sub 

clause 2.1 of Instruction to Tenderers and adequacy of resources to effectively carry out the subject 

contract. The tenderers shall be required to fill the Standard Forms provided for the purposes of 

providing the required information. The tenderers may also attach the required information if they so 

desire. 

 

The award of points for the STANDARD FORMS considered in this section shall be as shown below; 

 

 Parameter                              Maximum Points 

 

(i) Tender Questionnaire    --------------------------------------------------    5 

(ii) Key personnel   --------------------------------------------------------------   20 

(iii) Contract Completed in the last Five (5) years  -----------------------  15 

(iv) Schedules of on-going projects   ----------------------------------------    8 



 

 

(v) Schedules of contractors equipment  ----------------------------------  20 

(vi)   Audited Financial Report for the last 3 years  ----------------------  10 

(vii)   Evidence of Financial Resources   ------------------------------------   15 

(viii)   Name, Address and Telephone of Banks (Contractor to provide)  5 

(ix)   Litigation History   -------------------------------------------------------   2 

               TOTAL        100 

 

The detailed scoring plan shall be as shown in table 1 below: - 

TABLE 1: Assessment for Eligibility 
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Unit 

Item 

Description Point 

Scored 

Max. Point  

i. Tender Questionnaire Form 

 Completely filled ---------------------------------------------------- 5 

 Not filled -------------------------------------------------------------  0 

  

5 

ii Key Personnel (Attach evidence)    

 

 

 

 

 

 

 

 

 

 

20 

Director of the firm 

 Holder of degree in relevant Engineering field  ------------------  6 

 Holder of diploma in relevant Engineering field -----------------  5 

 Holder of certificate in relevant Engineering field----------------  3 

  Holder of trade test certificate in relevant Engineering field --- 2 

 No relevant certificate ------------------------------------------------  1 

  

 

6 

At least 1No. degree/diploma holder of key personnel in relevant field 

 With over 10 years relevant experience  ---------------------- 6 

 With over 5 years relevant experience-------------------------- 4 

 With under 5 years relevant experience ----------------------- 2 

  

 

6 

At least 1No certificate holder of key personnel in relevant field 

 With over 10 years relevant experience------------------------ 4 

 With over 5 years relevant experience ------------------------- 3 

 With under 5 years relevant experience ------------------------1 

  

 

4 

At least 2No artisan (trade test certificate in relevant field) 

 Artisan with over 10 years relevant experience  ----------------- 2 

 Artisan with under 10 years relevant experience ---------------- 1 

 Non skilled worker with over 10 years relevant experience ---- 1 

  

 

4 

 

 

iii Contract completed in the last five (5) years (Max of 5No. Projects)- Provide Evidence 

 Project of similar nature, complexity or magnitude -------------  4 

 Project of similar nature but of lower value than the one in consideration  ------ 3 

 No completed project of similar nature -----------------------0 

 

 

 

 

 

20 

 

 

iv On-going projects  – Provide Evidence 

 No Project of similar nature, complexity and magnitude  ----- 0 

 Three and below Projects of similar, nature complexity and magnitude  –-------6 

 Four and above Projects of similar nature, complexity and magnitude  --------- 8 

  

 

8 

v Schedule of contractors equipment  and transport (proof or evidence of ownership/Lease) 

   a)Relevant Transport 

 Means of transport (Vehicle)  ----------------------------------  10  

 No means of transport ---------------------------------------------  0 

  

 

10 
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   b)Relevant Equipment 

 Has relevant equipment for work being tendered  ------------ 10  

 No relevant equipment for work being tendered  -------------  0 

  

10 

 

vi 

Financial report    

 

 

10 

a)Audited financial report (last three (3) years)  

 Average Annual Turn-over equal to or greater than the cost of the project -------- 10 

 Average Annual Turn-over above 50% but below 100% of  the cost of the project 6 

 Average Annual Turn-over below 50% of  the cost of the project --------------------3 

 b)Evidence of Financial Resources (cash in hand, lines of credit, over draft facility etc ) 

 Has financial resources to finance the projected monthly cash flow* for three months -------

-----------------------------------15 

 Has financial resources equal to the projected monthly cash flow*--------------- 10 

 Has financial resources less the projected monthly cash flow*-- 5 

 Has not indicated sources of financial resources  -----------------  0 

  

 

15 

vii Litigation History 

 Duly Filled ----------------------------------------------------- 2 

 Not filled ------------------------------------------------------  0  

  

 

2 

 

 TOTAL  100 
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Any bidder who scores 60 points and above shall be considered for further evaluation 

 

*Monthly Cash Flow =Tender Sum/Contract Period 

  

STAGE 3 - FINANCIAL EVALUATION 

 

Upon completion of the technical evaluation a detailed financial evaluation shall follow. The financial 

evaluation shall proceed in the manner described in the Public Procurement and Disposal Act (2005) of 

the laws of Kenya (Section 66) and the Public Procurement and Disposal Regulations, 2006 specifically 

section 50 (1), (2), and (3). 

 

The evaluation shall be in three stages; 

  

a) Determination of the Corrected Tender Sums; 

b) Comparison of Rates; and 

c) Consistency of the Rates. 

 

A) Determination of the corrected tender sums 

 

The Corrected Tender Sum for each bid shall be determined by- 

 

1. Taking the bid price, as read out at the bid opening; 

 

2. Adjusting the tender sum by taking into account any corrections made relating to arithmetic 

errors; 
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Arithmetic Errors will be corrected by the Procuring Entity as follows:  

i) If there is a discrepancy between unit prices and the total price that is obtained by 

multiplying the unit price and quantity, the unit price shall prevail, and the total price shall be 

corrected, unless in the opinion of the Procuring Entity there is an obvious misplacement of  

the decimal point in the unit price, in which the total price as quoted shall govern and the unit 

price shall be corrected;  

ii) If there is an error in a total corresponding to the addition or subtraction of subtotals, the 

subtotals shall prevail and the total shall be corrected;  

iii) Where there is a discrepancy between the amounts in figures and in words, the amount in 

words will govern; and 

iv) The committee shall promptly write to the tenderer and if the tenderer rejects the correction, 

the tender shall be rejected and the tender security shall be forfeited. If the tenderer accepts 

the correction, the error shall be considered in adjusting the tender sum. 

 

3. Adjusting the tender sum by applying any discounts offered in the tender; 

 
B) Comparison of rates-  

 

Items that are under priced or overpriced may indicate potential for non-delivery and front loading 

respectively. The committee shall promptly write to the tenderer asking for detailed breakdown of 

costs for any of the quoted items, relationship between those prices, proposed 

construction/installation methods and schedules. 

  

The evaluation committee shall evaluate the responses and make an appropriate recommendation to 

the procuring entity giving necessary evidence. Such recommendations may include but not limited 

to: 

a) Recommend no adverse action to the tenderer after a convincing response; 

b) Employer requiring that the amount of the performance bond be raised at the expense of 

the successful tenderer to a level sufficient to protect the employer against potential 

financial losses; 

c) Recommend non-award based on the response provided and the available demonstratable 

evidence that the scope, quality, completion timing, administration of works to be 

undertaken by the tenderer, would adversely be affected or the rights of the employer or 

the tenderers obligations would be limited in a substantial way. 

 

C) Consistency of the Rates 

 

The evaluation committee will compare the consistency of rates for similar items and note all 

inconsistencies of the rates for similar items. 

 

STAGE 4 - RECOMMENDATION FOR AWARD 

 

The successful bidder shall be the tenderer with the lowest evaluated tender price. 
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CONDITIONS OF CONTRACT 

 
1. Definitions 
 

In this Contract, except where context otherwise requires, the following terms shall 
be interpreted as indicated; 
 
“Bill of Quantities” means the priced and completed Bill of Quantities forming part 
of the tender. 

 
“Compensation Events” are those defined in Clause 24 hereunder. 

 

“The Completion Date” means the date of completion of the Works as certified by 
the Project Manager, in accordance with Clause 31. 

 
“The Contract” means the agreement entered into between the Employer and the 
Contractor as recorded in the Agreement Form and signed by the parties including all 

attachments and appendices thereto and all documents incorporated by reference 
therein to execute, complete, and maintain the Works, 

 

“The Contractor” refers to the person or corporate body whose tender to carry out 
the Works has been accepted by the Employer. 

 
“The Contractor’s Tender” is the completed tendering document submitted by the 
Contractor to the Employer. 

 

“The Contract Price” is the price stated in the Letter of Acceptance and thereafter 
as adjusted in accordance with the provisions of the Contract. 
 

“Days” are calendar days; “Months” are calendar months. 
 

“A Defect” is any part of the Works not completed in accordance with the Contract. 
 

“The Defects Liability Certificate” is the certificate issued by Project Manager upon 
correction of defects by the Contractor. 

 
“The Defects Liability Period” is the period named in the Contract Data and 
calculated from the Completion Date. 

 

“Drawings” include calculations and other information provided or approved by the 
Project Manager for the execution of the Contract. 
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“Dayworks” are Work inputs subject to payment on a time basis for labour and the 
associated materials and plant. 
“Employer”, or the “Procuring entity” as defined in the Public Procurement 
Regulations (i.e. Central or Local Government administration, Universities, Public 
Institutions and Corporations, etc.) is the party who employs the Contractor to carry 
out the Works. 

 
“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the 
Site for the execution of the Works. 

 
“The Intended Completion Date” is the date on which it is intended that the 
Contractor shall complete the Works.  The Intended Completion Date may be revised 
only by the Project Manager by issuing an extension of time or an acceleration order. 

 

“Materials” are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 

 

“Plant” is any integral part of the Works that shall have a mechanical, electrical, 
chemical, or biological function. 

 

“Project Manager” is the person named in the Appendix to Conditions of Contract 
(or any other competent person appointed by the Employer and notified to the 
Contractor, to act in replacement of the Project Manager) who is responsible for 
supervising the execution of the Works and administering the Contract and shall be 
an “Architect” or a “Quantity Surveyor” registered under the Architects and Quantity 
Surveyors Act Cap 525 or an “Engineer” registered under Engineers Registration Act 
Cap 530. 

 

“Site” is the area defined as such in the Appendix to Condition of Contract. 
 

“Site Investigation Reports” are those reports that may be included in the 
tendering documents which are factual and interpretative about the surface and 
subsurface conditions at the Site. 

 
“Specifications” means the Specifications of the Works included in the Contract and 
any modification or addition made or approved by the Project Manager. 

 
“Start Date” is the latest date when the Contractor shall commence execution of the 
Works.  It does not necessarily coincide with the Site possession date(s). 
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“A Subcontractor” is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the Work in the Contract, which includes Work on 
the Site. 

 
“Temporary works” are works designed, constructed, installed, and removed by the 
Contractor which are needed for construction or installation of the Works. 

 
“A Variation” is an instruction given by the Project Manager which varies the Works. 

 
“The Works” are what the Contract requires the Contractor to construct, 
install, and turnover to the Employer, as defined in the Appendix to Conditions 
of Contract. 

 
2. Interpretation 

 
2.1 In interpreting these Conditions of Contract, singular also means plural, 

male also means female or neuter, and the other way around.  Headings 
have no significance.  Words have their normal meaning in English 
Language unless specifically defined.  The Project Manager will provide 

instructions clarifying queries about these Conditions of Contract. 
 

2.2 If sectional completion is specified in the Appendix to Conditions of 
Contract, reference in the Conditions of Contract to the Works, the 
Completion Date and the Intended Completion Date apply to any section 
of the Works (other than references to the Intended Completion Date for 
the whole of the Works). 

 
2.3 The following documents shall constitute the Contract documents and 

shall be interpreted in the following order of priority; 
 

(1) Agreement, 
 

(2) Letter of Acceptance, 
 

(3) Contractor’s Tender, 
 

(4) Appendix to Conditions of Contract, 
 

(5) Conditions of Contract, 
 

(6) Specifications, 
 

(7) Drawings, 
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(8) Bill of Quantities, 

 
(9) Any other documents listed in the Appendix to Conditions of 

Contract as forming part of the Contract. 
 

                    Immediately after the execution of the Contract, the Project Manager       
                    shall furnish both the Employer and the Contractor with two copies       
                    each of all the Contract documents. Further, as and when necessary  
                    the Project Manager shall furnish the Contractor [always with a copy                                        
                    to the Employer] with three [3] copies of such further drawings or  
                    details or descriptive schedules as are reasonably necessary either 
                    to explain or amplify the Contract drawings or to enable the  
                    Contractor to carry out and complete the Works in accordance with 
                    these Conditions. 
 

3.      Language and Law 

 
3.1 Language of the Contract and the law governing the Contract shall be 

English language and the Laws of Kenya respectively unless  
          otherwise stated. 

 
4 Project Manager’s Decisions 

 

4.1 Except where otherwise specifically stated, the Project Manager will 
decide contractual matters between the Employer and the Contractor in 
the role representing the Employer. 

 

5 Delegation 
 

5.1 The Project Manager may delegate any of his duties and responsibilities 
to others after notifying the Contractor. 

 

6 Communications 
 

6.1 Communication between parties shall be effective only when in writing.  

A notice shall be effective only when it is delivered. 
 
7 Subcontracting 
 

7.1 The Contractor may subcontract with the approval of the Project 
Manager, but may not assign the Contract without the approval of the 
Employer in writing.  Subcontracting shall not alter the Contractor’s 
obligations. 

 
 



 

 

 
 
 

STD/30 
8 Other Contractors 

 
8.1 The Contractor shall cooperate and share the Site with other contractors, 

public authorities, utilities etc. as listed in the Appendix to Conditions of 
Contract and also with the Employer, as per the directions of the Project 
Manager.  The Contractor shall also provide facilities and services for 
them.  The Employer may modify the said List of Other Contractors etc., 
and shall notify the Contractor of any such modification. 

 

9 Personnel 
9.1 The Contractor shall employ the key personnel named in the 

Qualification Information, to carry out the functions stated in the said 
Information or other personnel approved by the Project Manager. The 
Project Manager will approve any proposed replacement of key personnel 
only if their relevant qualifications and abilities are substantially equal to 
or better than those of the personnel listed in the Qualification 
Information.  If the Project Manager asks the Contractor to remove a 

person who is a member of the Contractor’s staff or work force, stating 
the reasons, the Contractor shall ensure that the person leaves the Site 
within seven days and has no further connection with the Work in the 
Contract. 

 
10 Works 

 
10.1 The Contractor shall construct and install the Works in accordance with 

the Specifications and Drawings.  The Works may commence on the Start 
Date and shall be carried out in accordance with the Program submitted 
by the Contractor, as updated with the approval of the Project Manager, 
and complete them by the Intended Completion Date. 

 
11 Safety and Temporary Works  

 
11.1 The Contractor shall be responsible for the design of temporary works.  

However before erecting the same, he shall submit his designs including 

specifications and drawings to the Project Manager and to any other 
relevant third parties for  their approval.  No erection of temporary works 
shall be done until such approvals are obtained. 

 
11.2 The Project Manager’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary works and all drawings 
prepared by the Contractor for the execution of the temporary or 
permanent Works, shall be subject to prior approval by the Project 
Manager before they can be used. 

 



 

 

11.3 The Contractor shall be responsible for the safety of all activities on the 
Site. 
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12. Discoveries 
 

12.1 Anything of historical or other interest or of significant value 
unexpectedly discovered on Site shall be the property of the Employer.  
The Contractor shall notify the Project Manager of such discoveries and 
carry out the Project Manager’s instructions for dealing with them. 

 
13. Work Program 

 
13.1 Within the time stated in the Appendix to Conditions of Contract, the 

Contractor shall submit to the Project Manager for approval a program 
showing the general methods, arrangements, order, and timing for all the 
activities in the Works.  An update of the program shall be a program 
showing the actual progress achieved on each activity and the effect of 
the progress achieved on the timing of the remaining Work, including 

any changes to the sequence of the activities. 
 

The Contractor shall submit to the Project Manager for approval an 
updated program at intervals no longer than the period stated in the 
Appendix to Conditions of Contract.  If the Contractor does not submit 
an updated program within this period, the Project Manager 
may withhold the amount stated in the said Appendix from the next 
payment certificate and continue to withhold this amount until  the next 
payment after the date on which the overdue program has been 
submitted.  The Project Manager’s approval of the program shall not alter 
the Contractor’s obligations.  The Contractor may revise the program and 
submit it to the Project Manager again at any time.  A revised program 
shall show the effect of Variations and Compensation Events. 
 

14. Possession of Site 
 

14.1 The Employer shall give possession of all parts of the Site to the 

Contractor.  If possession of a part is not given by the date stated in the 
Appendix to Conditions of Contract, the Employer will be deemed to have 
delayed the start of the relevant activities, and this will be a 
Compensation Event. 

 
15. Access to Site 
 

15.1 The Contractor shall allow the Project Manager and any other person 
authorised by the Project Manager, access to the Site and to any place 



 

 

where work in connection with the Contract is being carried out or is 
intended to be carried out. 
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16. Instructions 

 
16.1 The Contractor shall carry out all instructions of the Project Manager 

which are in accordance with the Contract. 
 
17. Extension or Acceleration of Completion Date 

 
17.1 The Project Manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a variation is issued which makes it 
impossible for completion to be achieved by the Intended Completion 
Date without the Contractor taking steps to accelerate the remaining 
Work, which would cause the Contractor to incur additional cost.  The 
Project Manager shall decide whether and by how much to extend the 
Intended Completion Date within 21 days of the Contractor asking the 

Project Manager in writing for a decision upon the effect of a 
Compensation Event or variation and submitting full supporting 
information.  If the Contractor has failed to give early warning of a delay 
or has failed to cooperate in dealing with a delay, the delay caused by 
such failure shall not be considered in assessing the new (extended) 
Completion Date. 
 

17.2 No bonus for early completion of the Works shall be paid to the 
Contractor by the Employer. 

 
 

18. Management Meetings 
 
18.1 A Contract management meeting shall be held monthly and attended by 

the Project Manager and the Contractor.  Its business shall be to review 
the plans for the remaining Work and to deal with matters raised in 
accordance with the early warning procedure.  The Project Manager shall 

record the minutes of management meetings and provide copies of the 
same to those attending the meeting and the Employer.  The 
responsibility of the parties for actions to be taken shall be decided by 
the Project Manager either at the management meeting or after the 
management meeting and stated in writing to all who attended the 
meeting. 

19. Early Warning 
 
19.1 The Contractor shall warn the Project Manager at the earliest 

opportunity of specific likely future events or circumstances that may 



 

 

adversely affect the quality of the Work, increase the Contract Price or 
delay the execution of the Works.  The Project Manager may require the 
Contractor to provide an estimate of the expected effect of the future 
event or circumstance on the Contract Price and Completion Date.  The 
estimate shall be provided by the Contractor as soon as reasonably 
possible. 
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19.2 The Contractor shall cooperate with the Project Manager in making and 
considering proposals on how the effect of such an event or circumstance 
can be avoided or reduced by anyone involved in the Work and in 
carrying out any resulting instructions of the Project Manager. 

20. Defects 
 

20.1 The Project Manager shall inspect the Contractor’s work and notify the 
Contractor of any defects that are found.  Such inspection shall not 
affect the Contractor’s responsibilities.  The Project Manager may 
instruct the Contractor to search for a defect and to uncover and test any 
Work that the Project Manager considers may have a defect.  Should the 

defect be found, the cost of uncovering and making good shall be borne 
by the Contractor, However, if there is no defect found, the cost of 
uncovering and making good shall be treated as a variation and added to 
the Contract Price. 

 
20.2 The Project Manager shall give notice to the Contractor of any defects  

before the end of the Defects Liability Period, which begins at 
Completion, and is defined in the Appendix to Conditions of Contract.  
The Defects Liability Period shall be extended for as long as defects 
remain to be corrected. 

 
20.3 Every time notice of a defect is given, the Contractor shall correct the 

notified defect within the length of time specified by the Project 
Manager’s notice.  If the Contractor has not corrected a defect within the 
time specified in the Project Manager’s notice, the Project Manager will 
assess the cost of having the defect corrected by other parties and such 
cost shall be treated as a variation and be deducted from the Contract 

Price. 
 
21. Bills Of Quantities 
 

21.1 The Bills of Quantities shall contain items for the construction, 
installation, testing and commissioning of the Work to be done by the 
Contractor.  The Contractor will be paid for the quantity of the Work 
done at the rate in the Bills of Quantities for each item. 

 



 

 

21.2 If the final quantity of the Work done differs from the quantity in the Bills 
of Quantities for the particular item by more than 25 percent and  
provided the change exceeds 1 percent of the Initial Contract price, the 
Project Manager shall adjust the rate to allow for the change. 

 
21.3 If requested by the Project Manager, the Contractor shall provide the 

Project Manager with a detailed cost breakdown of any rate in the Bills of 
Quantities. 
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22. Variations 

 
22.1 All variations shall be included in updated programs produced by the 

Contractor. 
 
22.2 The Contractor shall provide the Project Manager with a quotation for 

carrying out the variations when requested to do so.  The Project 
Manager shall assess the quotation, which shall be given within seven 
days of the request or within any longer period as may be stated by the 

Project Manager and before the Variation is ordered. 
  

22.3 If the work in the variation corresponds with an item description in the 
Bills of Quantities and if in the opinion of the Project Manager, the 
quantity of work is not above the limit stated in Clause 21.2 or the 
timing of its execution does not cause the cost per unit of quantity to 
change, the rate in the Bills of Quantities shall be used to calculate the 
value of the variation.  If the cost per unit of quantity changes, or  
if the nature or timing of the work in the variation does not correspond 
with items in the Bills of Quantities, the quotation by the Contractor 
shall be in the form of new rates for the relevant items of Work.   

 
22.4 If the Contractor’s quotation is unreasonable, the Project Manager may 

order the variation and make a change to the Contract price, which shall 
be based on the Project Manager’s own forecast of the effects of the 
variation on the Contractor’s costs. 

 

22.5 If the Project Manager decides that the urgency of varying the Work 
would prevent a quotation being given and considered without delaying 
the Work, no quotation shall be given and the variation shall be treated 
as a Compensation Event. 

 
22.6 The Contractor shall not be entitled to additional payment for costs that 

could have been avoided by giving early warning. 
22.7 When the Program is updated, the Contractor shall provide the Project 

Manager with an updated cash flow forecast. 
 



 

 

23. Payment Certificates, Currency of Payments and Advance Payments 
 

23.1 The Contractor shall submit to the Project Manager monthly applications 
for payment giving sufficient details of the Work done and materials on 
Site and the amounts which the Contractor considers himself to be 
entitled to. The Project Manager shall check the monthly application and 
certify the amount to be paid to the Contractor within 14 days.  The 
value of Work executed and payable shall be determined by the Project 
Manager. 
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23.2 The value of Work executed shall comprise the value of the quantities of 

the items in the Bills of Quantities completed, materials delivered on 
Site,  variations and compensation events.   Such materials shall become 
the property of the Employer once the Employer has paid the Contractor 
for their value .  Thereafter, they shall not be removed from Site without 
the Project Manager’s instructions except for use upon the Works. 

23.3 Payments shall be adjusted for deductions for retention.  The Employer 
shall pay the Contractor the amounts certified by the Project Manager 
within 30 days of the date of issue of  each certificate.  If the Employer 

makes a late payment, the Contractor shall be paid simple interest on 
the late payment in the next payment.  Interest shall be calculated on the 
basis of number of days delayed  at a rate three percentage points above 
the Central Bank of Kenya’s  average rate for base lending  prevailing as 
of the first day the payment becomes overdue. 

 
23.4 If an amount certified is increased in a later certificate or as a result of 

an award by an Arbitrator, the Contractor shall be paid interest upon the 
delayed payment as set out in this clause.  Interest shall be calculated 
from the date upon which the increased amount would have been 
certified in the absence of dispute. 

 
23.5 Items of the Works for which no rate or price has been entered in will not 

be paid for by the Employer and shall be deemed covered by other rates 
and prices in the Contract. 

 
23.6 The Contract Price shall be stated in Kenya Shillings.  All payments to 

the Contractor shall be made in Kenya Shillings and foreign currency in 
the proportion indicated in the tender, or agreed prior to the execution of 
the Contract Agreement and indicated therein.  The rate of exchange for 
the calculation of the amount of foreign currency payment shall be the 
rate of exchange indicated in the Appendix to Conditions of Contract.  If 
the Contractor indicated foreign currencies for payment other than the 
currencies of the countries of origin of related goods and services the 
Employer reserves the right to pay the equivalent at the time of payment 
in the currencies of the countries of such goods and services.  The 
Employer and the Project Manager shall be notified promptly by the 



 

 

Contractor of an changes in the expected foreign currency requirements 
of the Contractor during the execution of the Works as indicated in the 
Schedule of Foreign Currency Requirements and the foreign and local 
currency portions of the balance of the Contract Price shall then be 
amended by agreement between Employer and the Contractor in order to 
reflect appropriately such changes. 
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23.7 In the event that an advance payment is granted, the following shall 
apply:- 
a) On signature of the Contract, the Contractor shall at his request, 

and without furnishing proof of expenditure, be entitled to an 
advance of 10% (ten percent) of the original amount of the 
Contract.  The advance shall not be subject to retention money. 

 
b) No advance payment may be made before the Contractor has 

submitted proof of the establishment of deposit or   a directly  
liable guarantee satisfactory to the Employer in the amount of the 
advance payment.  The guarantee shall be in the same currency as 
the advance. 

 
c) Reimbursement of the lump sum advance shall be made by 

deductions from the Interim payments and where applicable from 
the balance owing to the Contractor.  Reimbursement shall begin 
when the amount of the sums due under the Contract reaches 
20% of the original amount of the Contract.  It shall have been 
completed by the time 80% of this amount is reached. 

 
The amount to be repaid by way of successive deductions shall be calculated 
by means of the formula: 
 
R = A(x1 – x11) 

       80 – 20  

         Where: 
 
   R = the amount to be reimbursed 
 
   A = the amount of the advance which has been granted 
 

X1      = the amount of proposed cumulative payments as a 
percentage of the original amount of the Contract.  
This figure will exceed 20% but not exceed 80%. 

 



 

 

X11     = the amount of the previous cumulative payments as a 
percentage of the original amount of the Contract.  
This figure will be below 80%but not less than 20%. 

 
d) with each reimbursement the counterpart of the directly liable 

guarantee may be reduced accordingly. 
 

24. Compensation Events 

 
24.1 The following issues shall constitute Compensation Events: 
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(a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Appendix to Conditions of Contract. 
 

(b) The Employer modifies the List of Other Contractors, etc., in a way 
that affects the Work of the Contractor under the Contract. 

 
(c) The Project Manager orders a delay or does not issue drawings, 

specifications or instructions required for execution of the Works 
on time. 

 
(d) The Project Manager instructs the Contractor to uncover or to 

carry out additional tests upon the Work, which is then found to 
have no defects. 

 
(e) The Project Manager unreasonably does not approve a subcontract 

to be let. 
 

(f) Ground conditions are substantially more adverse than could 
reasonably have been assumed before issuance of the Letter of 
Acceptance from the information issued to tenderers (including the 
Site investigation reports), from information available publicly and 
from a visual inspection of the Site. 

 
(g) The Project Manager gives an instruction for dealing with an 

unforeseen condition, caused by the Employer or additional work 
required for safety or other reasons. 

 
(h) Other contractors, public authorities, utilities, or the Employer 

does not work within the dates and other constraints stated in the 
Contract, and they cause delay or extra cost to the Contractor. 

 
(i) The effects on the Contractor of any of the Employer’s risks. 

 



 

 

(j) The Project Manager unreasonably delays issuing a Certificate of 
Completion. 

 
(k) Other compensation events described in the Contract or 

determined by the Project Manager shall apply. 
 

24.2 If a compensation event would cause additional cost or would prevent the 
Work being completed before the Intended Completion Date, the Contract 
Price shall be increased and/or the Intended Completion Date shall be 
extended.  The Project Manager shall decide whether and by how much 
the Contract Price shall be increased and whether and by how much the 
Intended Completion Date shall be extended. 
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24.3 As soon as information demonstrating the effect of each compensation 
event upon the Contractor’s forecast cost has been provided by the 
Contractor, it shall be assessed by the Project Manager, and the Contract 
Price shall be adjusted accordingly.  If the Contractor’s forecast is 
deemed unreasonable, the Project Manager shall adjust the Contract 

Price based on the Project Manager’s own forecast.  The  
Project Manager will assume that the Contractor will react competently 
and promptly to the event. 

 
24.4 The Contractor shall not be entitled to compensation to the extent that 

the Employer’s interests are adversely affected by the Contractor not 
having given early warning or not having co-operated with the Project 
Manager. 

 
24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if 

provided for in the Appendix to Conditions of Contract. 
 

24.6 The Contractor shall give written notice to the Project Manager of his 
intention to make a claim within thirty days after the event giving rise to 
the claim has first arisen.  The claim shall be submitted within thirty 
days thereafter. 

 

Provided always that should the event giving rise to the claim of 
continuing effect, the Contractor shall submit an interim claim within 
the said thirty days and a final claim within thirty days of the end of the 
event giving rise to the claim. 

 

25. Price Adjustment 
 

25.1 The Project Manager shall adjust the Contract Price if taxes, duties and 
other levies are changed between the date 30 days before the submission 



 

 

of tenders for the Contract and the date of Completion.  The adjustment 
shall be the change in the amount of tax payable by the Contractor. 

 
25.2 The Contract Price shall be deemed to be based on exchange rates 

current at the date of tender submission in calculating the cost to the 
Contractor of materials to be specifically imported (by express provisions 
in the Contract Bills of Quantities or Specifications) for permanent 
incorporation in the Works.  Unless otherwise stated in the Contract, if 
at any time during the period of the Contract exchange rates shall be 
varied and this shall affect the cost to the Contractor of such materials, 
then the Project Manager shall assess the net difference in the cost of 
such materials.  Any amount from time to time so assessed shall be 
added to or deducted from the Contract Price, as the case may be. 
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25.3 Unless otherwise stated in the Contract, the Contract Price shall be 
deemed to have been calculated in the manner set out below and in sub-
clauses 25.4 and 25.5 and shall be subject to adjustment in the events 

specified thereunder; 
 

(i) The prices contained in the Contract Bills of Quantities shall be 
deemed to be based upon the rates of wages and other  
emoluments and expenses as determined by the Joint Building 
Council of Kenya (J.B.C.) and set out in the schedule of basic rates 
issued 30 days before the date for submission of tenders. A copy of 
the schedule used by the Contractor in his pricing shall be 
attached in the Appendix to Conditions of Contract. 

 
(ii) Upon J.B.C. determining that any of the said rates of wages or 

other emoluments and expenses are increased or decreased, then 
the Contract Price shall be increased or decreased by the amount 
assessed by the Project Manager based upon the difference, 
expressed as a percentage, between the rate set out  
in the schedule of basic rates issued 30 days before the date for 
submission of tenders and the rate published by the J.B.C. and 

applied to the quantum of labour incorporated within the amount 
of Work remaining to be executed at the date of publication of such 
increase or decrease. 

 
(iii) No adjustment shall be made in respect of changes in the rates of 

wages and other emoluments and expenses which occur after the 
date of Completion except during such other period as may be 
granted as an extension of time under clause 17.0 of these 
Conditions. 

 



 

 

25.4 The prices contained in the Contract Bills of Quantities shall be deemed 
to be based upon the basic prices of materials to be permanently 
incorporated in the Works as determined by the J.B.C. and set out in the 
schedule of basic rates issued 30 days before the date for submission of 
tenders. A copy of the schedule used by the Contractor in his pricing 
shall be attached in the Appendix to Conditions of Contract. 

 
25.5 Upon the J.B.C. determining that any of the said basic prices are 

increased or decreased then the Contract Price shall be increased or 
decreased by the amount to be assessed by the Project Manager based 
upon the difference between the price set out in the schedule of basic 
rates issued 30 days before the date for submission of tenders and the 
rate published by the J.B.C. and applied to the quantum of the relevant 
materials which have not been taken into account in arriving at the 
amount of any interim certificate under clause 23 of these Conditions 
issued before the date of publication of such increase or decrease. 
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25.6 No adjustment shall be made in respect of changes in basic prices of 

materials which occur after the date for Completion except during such 

other period as may be granted as an extension of time under clause 
17.0 of these Conditions. 

 
25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in 

respect of any materials included in the schedule of basic rates. 
26. Retention 

 
26.1 The Employer shall retain from each payment due to the Contractor the 

proportion stated in the Appendix to Conditions of Contract until 
Completion of the whole of the Works.  On Completion of the whole of the 
Works, half the total amount retained shall be repaid to the Contractor 
and the remaining half when the Defects Liability Period has passed and 
the Project Manager has certified that all defects notified to the 
Contractor before the end of this period have been corrected. 

27. Liquidated Damages 
 

27.1 The Contractor shall pay liquidated damages to the Employer at the rate 

stated in the Appendix to Conditions of Contract for each day that the 
actual Completion Date is later than the Intended Completion Date.  The 
Employer may deduct liquidated damages from payments due to the 
Contractor.  Payment of liquidated damages shall not alter  the 
Contractor’s liabilities. 

 
27.2 If the Intended Completion Date is extended after liquidated damages 

have been paid, the Project Manager shall correct any overpayment of 
liquidated damages by the Contractor by adjusting the next payment 
certificate.  The Contractor shall be paid interest on the overpayment, 



 

 

calculated from the date of payment to the date of repayment, at the rate 
specified in Clause 23.30 

 
28. Securities 
 

28.1 The Performance Security shall be provided to the Employer no later 
than the date specified in the Letter of Acceptance and shall be issued in 
an amount and form and by a reputable bank acceptable to the 
Employer, and denominated in Kenya Shillings. The Performance 
Security shall be valid until a date 30 days beyond the date of issue of 
the Certificate of Completion. 
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29. Dayworks 

 

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be used 
for small additional amounts of Work only when the Project Manager has 
given written instructions in advance for additional work to be paid for in 
that way. 

 
29.2 All work to be paid for as Dayworks shall be recorded by the Contractor 

on Forms approved by the Project Manager.  Each  
completed form shall be verified and signed by the Project Manager 
within two days of the Work being done. 

 
29.3 The Contractor shall be paid for Dayworks subject to obtaining signed 

Dayworks forms. 
 
30. Liability and Insurance 

 
30.1 From the Start Date until the Defects Correction Certificate has been 

issued, the following are the Employer’s risks: 
 

(a) The risk of personal injury, death or loss of or damage to property 
(excluding the Works, Plant, Materials and Equipment), which are 
due to; 

 
(i) use or occupation of the Site by the Works or for the purpose 

of the Works, which is the unavoidable result of the Works, 
or 

 



 

 

(ii) negligence, breach of statutory duty or interference with any 
legal right by the Employer or by any person employed by or 
contracted to him except the Contractor. 

 
(b) The risk of damage to the Works, Plant, Materials, and Equipment 

to the extent that it is due to a fault of the Employer or in 
Employer’s design, or due to war or radioactive contamination 
directly affecting the place where the Works are being  executed.  

 
30.2 From the Completion Date until the Defects Correction Certificate has 

been issued, the risk of loss of or damage to the Works, Plant, and 
Materials is the Employer’s risk except loss or damage due to; 

 
(a) a defect which existed on or before the Completion Date. 

 
(b) an event occurring before the Completion Date, which was not 

itself the Employer’s risk 
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(c) the activities of the Contractor on the Site after the Completion 

Date. 
 

30.3 From the Start Date until the Defects Correction Certificate has been 
issued, the risks of personal injury, death and loss of or damage to 
property (including, without limitation, the Works, Plant, Materials, and 
Equipment) which are not Employer’s risk are Contractor’s risks. 

 
The Contractor shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the end of the Defects 
Liability Period, in the amounts stated in the Appendix to Conditions of 
Contract for the following events; 
(a) loss of or damage to the Works, Plant, and Materials; 
(b) loss of or damage to Equipment; 
(c) loss of or damage to property (except the Works, Plant, Materials, 

and Equipment) in connection with the Contract, and 

(d) personal injury or death. 
 

30.4 Policies and certificates for insurance shall be delivered by the 
Contractor to the Project Manager for the Project Manager’s approval 
before the Start Date.  All such insurance shall provide for compensation 
required to rectify the loss or damage incurred. 

 
30.5 If the Contractor does not provide any of the policies and certificates 

required, the Employer may effect the insurance which the Contractor 
should have provided and recover the premiums from payments 



 

 

otherwise due to the Contractor or, if no payment is due, the payment of 
the premiums shall be a debt due. 

 
30.6 Alterations to the terms of an insurance shall not be made without the 

approval of the Project Manager.  Both parties shall comply with any 
conditions of insurance policies. 

 
31. Completion and taking over 

 
31.1 Upon deciding that the Works are complete, the Contractor shall issue a 

written request to the Project Manager to issue a Certificate of  
Completion of the Works.  The Employer shall take over the Site and the 
Works within seven [7] days of the Project Manager’s issuing a Certificate 
of Completion. 
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32. Final Account 
 

32.1 The Contractor shall issue the Project Manager with a detailed account of 
the total amount that the Contractor considers payable to him by the 
Employer under the Contract before the end of the Defects Liability 
Period.  The Project Manager shall issue a Defects Liability Certificate 
and certify any final payment that is due to the Contractor within 30 
days of receiving the Contractor’s account if it is correct and complete.  If 
it is not, the Project Manager shall issue within 30 days a schedule that 
states the scope of the corrections or additions that are necessary.  If the 
final account is still unsatisfactory after it has been resubmitted, the 
Project Manager shall decide on the amount payable to the Contractor 
and issue a Payment Certificate.  The Employer shall pay the Contractor 
the amount due in the Final Certificate within 60 days. 

 

33. Termination 
33.1 The Employer or the Contractor may terminate the Contract if the other 

party causes a fundamental breach of the Contract.  These  
 

fundamental breaches of Contract shall include, but shall not be limited 
to, the following; 

 
(a) the Contractor stops work for 30 days when no stoppage of work is 

shown on the current program and the stoppage has not been 
authorised by the Project Manager; 



 

 

 
(b) the Project Manager instructs the Contractor to delay the progress 

of the Works, and the instruction is not withdrawn within 30 days; 
 

(c) the Contractor is declared bankrupt or goes into liquidation other 
than for a reconstruction or amalgamation; 

 
(d) a payment certified by the Project Manager is not paid by the 

Employer to the Contractor within 30 days (for Interim Certificate) 
or 60 days (for Final Certificate)of issue. 

 
(e) the Project Manager gives notice that failure to correct a particular 

defect is a fundamental breach of Contract and the Contractor fails 
to correct it within a reasonable period of time determined by the 
Project Manager; 

(f) the Contractor does not maintain a security, which is required. 
 
33.2 When either party to the Contract gives notice of a breach of Contract to 

the Project Manager for a cause other than those listed under Clause 
33.1 above, the Project Manager shall decide whether the breach is 
fundamental or not. 
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33.3 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 
33.4 If the Contract is terminated, the Contractor shall stop work 

immediately, make the Site safe and secure, and leave the Site as soon 
as reasonably possible.  The Project Manager shall immediately 
thereafter arrange for a meeting for the purpose of taking record of the 
Works executed and materials , goods, equipment and temporary 
buildings on Site. 

 

34. Payment Upon Termination 
 

34.1 If the Contract is terminated because of a fundamental breach of 
Contract by the Contractor, the Project Manager shall issue a certificate 
for the value of the Work done and materials ordered and delivered to 
Site up to the date of the issue of the certificate.  Additional liquidated 

damages shall not apply.  If the total amount due to the Employer 
exceeds any payment due to the Contractor, the difference shall be a 
debt payable by the Contractor. 

 
34.2 If the Contract is terminated for the Employer’s convenience or because 

of a fundamental breach of Contract by the Employer, the Project 
Manager shall issue a certificate for the value of the Work done, 
materials ordered, the reasonable cost of removal of equipment, 
repatriation of the Contractor’s personnel employed solely on the  
Works, and the Contractor’s costs of protecting and securing the Works. 



 

 

 
34.3 The Employer may employ and pay other persons to carry out and 

complete the Works and to rectify any defects and may enter upon the 
Works and use all materials on the Site, plant, equipment and temporary 
works.  

 
34.4 The Contractor shall, during the execution or after the completion of the 

Works under this clause remove from the Site as and when required, 
within such reasonable time as the Project Manager may in writing 
specify, any temporary buildings, plant, machinery, appliances, goods or 
materials belonging to or hired by him, and in default the Employer may 
(without being responsible for any loss or damage) remove and sell any 
such property of the Contractor, holding the proceeds less all costs 
incurred to the credit of the Contractor. 
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Until after completion of the Works under this clause the Employer shall 
not be bound by any other provision of this Contract to make any 
payment to the Contractor, but upon such completion as aforesaid and 
the verification within a reasonable time of the accounts therefore the 
Project Manager shall certify the amount of expenses properly incurred 
by the Employer and, if such amount added to the money paid to the 
Contractor before such determination exceeds the total amount which 
would have been payable on due completion in accordance with this 
Contract the difference shall be a debt payable to the Employer by the 
Contractor; and if the said amount added to the said money be less than 
the said total amount, the difference shall be a debt payable by the 
Employer to the Contractor. 

 
35. Release from Performance 

 
35.1 If the Contract is frustrated by the outbreak of war or by any other event 

entirely outside the control of either the Employer or the Contractor, the 
Project Manager shall certify that the Contract has been frustrated.  The 
Contractor shall make the Site safe and stop Work as quickly as possible 
after receiving this certificate and shall be paid for all Work carried out 
before receiving it. 

 
36. Corrupt gifts and payments of commission 

 



 

 

The Contractor shall not; 
 

(a) Offer or give or agree to give to any person in the service of the  
 

Employer any gift or consideration of any kind as an inducement or 
reward for doing or forbearing to do or for having done or forborne to do 
any act in relation to the obtaining or execution of this or any other 
Contract for the Employer or for showing or forbearing to show favour 
or disfavour to any person in relation to this or any other contract for the 
Employer. 

 
(b) Enter into this or any other contract with the Employer in connection 

with which commission has been paid or agreed to be paid by him or on 
his behalf or to his knowledge, unless before the Contract is made 
particulars of any such commission and of the terms and conditions of 
any agreement for the payment thereof have been disclosed in writing to 
the Employer. 
 
Any breach of this Condition by the Contractor or by anyone employed 
by him or acting on his behalf (whether with or without the knowledge of 
the Contractor) shall be an offence under the provisions of the Public 

Procurement Regulations issued under The Exchequer and Audit Act 
Cap 412 of the Laws of Kenya. 
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37. Settlement Of Disputes 

 

37.1 In case any dispute or difference shall arise between the Employer or the 
Project Manager on his behalf and the Contractor, either during the 
progress or after the completion or termination  of the Works, such 
dispute shall be notified in writing by either party to the other with a 
request to submit it to arbitration and to concur in the appointment of 
an Arbitrator within thirty days of the notice.  The dispute shall be 
referred to the arbitration and final decision of a person to be agreed 
between the parties.  Failing agreement to concur in the appointment of 
an Arbitrator, the Arbitrator shall be appointed by the Chairman or Vice 
Chairman of any of the following professional institutions; 

 

(i) Architectural Association of Kenya 
 

(ii) Institute of Quantity Surveyors of Kenya 
 

(iii) Association of Consulting Engineers of Kenya 
 

(iv) Chartered Institute of Arbitrators (Kenya Branch) 
 

(v) Institution of Engineers of Kenya 
 



 

 

On the request of the applying party.  The institution written to first by 
the aggrieved party shall take precedence over all other institutions. 

 
37.2 The arbitration may be on the construction of this Contract or on any 

matter or thing of whatsoever nature arising thereunder or in connection 
therewith, including any matter or thing left by this Contract to the 
discretion of the Project Manager, or the withholding by the Project 
Manager of any certificate to which the Contractor may claim to be 
entitled to or the measurement and valuation referred to in clause 23.0 
of these conditions, or the rights and liabilities of the parties subsequent 
to the termination of Contract. 

 
37.3 Provided that no arbitration proceedings shall be commenced on any 

dispute or difference where notice of a dispute or difference has not been 
given by the applying party within ninety days of the occurrence or 
discovery of the matter or issue giving rise to the dispute. 

37.4 Notwithstanding the issue of a notice as stated above, the arbitration of 
such a dispute or difference shall not commence unless an attempt has 
in the first instance been made by the parties to settle such dispute or 
difference amicably with or without the assistance of third parties.  Proof 
of such attempt shall be required. 

 
 

STD/47 
 

37.5 Notwithstanding anything stated herein the following matters may be 
referred to arbitration before the practical completion of the Works or 
abandonment of the Works or termination of the Contract by either 
party: 

 
37.5.1 The appointment of a replacement Project Manager       

upon the said person ceasing to act. 
 

37.5.2 Whether or not the issue of an instruction by the Project  
Manager is empowered by these Conditions.        

 
37.5.3 Whether or not a certificate has been improperly withheld 

or is not in accordance with these Conditions. 

 
37.5.4 Any dispute or difference arising in respect of war risks    

or war damage. 
 
37.6 All other matters shall only be referred to arbitration after the completion 

or alleged completion of the Works or termination or alleged termination 
of the Contract, unless the Employer and the Contractor agree otherwise 
in writing. 

 



 

 

37.7 The Arbitrator shall, without prejudice to the generality of his powers, 
have powers to direct such measurements, computations, tests or 
valuations as may in his opinion be desirable in order to determine the 
rights of the parties and assess and award any sums which ought to 
have been the subject of or included in any certificate. 

 
37.8 The Arbitrator shall, without prejudice to the generality of his powers,  

 
have powers to open up, review and revise any certificate, opinion, 
decision, requirement or notice and to determine all matters in dispute 
which shall be submitted to him in the same manner as if no such 
certificate, opinion, decision requirement or notice had been given. 

 
37.9 The award of such Arbitrator shall be final and binding upon the parties. 
 
 

ADDENDUM 
 

1. Tender validity period clause 3.6 to be 120 days 
 

2. The tenderers should fill and submit the original document only ;Clause 
3.14 and 3.15 of instructions to tenderers  
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SECTION IV – APPENDIX TO CONDITIONS OF CONTRACT 
 
 
THE EMPLOYER IS 
 
Name:  TEACHERS SERVICE COMMISSION 
 
Address: PRIVATE BAG NAIROBI-00100 
 
Name of Authorised Representative:  THE CHIEF EXECUTIVE OFFICER, 

TEACHERS SERVICE COMMISSION 
 
Telephone: +254-02-2892000 
 
Facsimile:  
 
The Project Manager is 
 
Name:  WORKS SECRETARY, MINISTRY OF TRANSPORT, INFRASTRUCTURE, 
HOUSING AND URBAN PLANNING -NAIROBI 
 



 

 

Address:  P.O BOX 30743-00200NAIROBI 
 
Telephone: +254-20-2723101 
 
Facsimile:  +254-20-2716738 
 
The name (and identification number) of the Contract PROPOSED ERECTION OF 
BOUNDARY WALL, GATE HOUSE AND GENERATOR ROOM AT TSC COUNTY 

OFFICE, BOMET 
 

The Works consist of  ERECTION OF A BOUNDARY WALL, GATE AND GATE 
HOUSE AND GENERATOR ROOM, SUPPLY AND INSTALLATION OF A 
GENERATOR AND ASSOCIATED ELECTRICAL AND MECHANICAL WORKS 
 
The Start Date shall be AGREED WITH THE PROJECT MANAGER 
 
The Intended Completion Date for the whole of the Works shall be 12 WEEKS AFTER 
COMMENCEMENT DATE 
 
The following documents also form part of the Contract: Documents listed in clause 
2.1 conditions of contract 

 
The Contractor shall submit a revised program for the Works within 7days of delivery 
of the Letter of Acceptance. 
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The Site Possession Date shall be AGREED WITH THE PROJECT MANAGER 
 
 
The Site is located at BOMET COUNTY 
 
The Defects Liability period is 180 days. 
 
Other Contractors, utilities etc., to be engaged by the Employer on the Site 
Include those for the execution of; 
 

1. ELECTRICAL  INSTALLATIONS 
2. MECHANICAL INSTALLATIONS 

 
The minimum insurance covers shall be; 
 
1. The minimum cover for insurance of the Works and of Plant and Materials in                                               
respect of the Contractor’s faulty design is NIL 
 
2.   The minimum cover for loss or damage to Equipment is Kshs 2,000,000.00 
 



 

 

3.   The minimum for insurance of other property isKshs1,000,000.00 
 
4.   The minimum cover for personal injury or death insurance 
 

 For the Contractor’s employees is AS PER APPLICABLELAWS 
 

 And for other people is Kshs 2,000,000.00 
 

The following events shall also be Compensation Events: 
 
1. Those listed in the conditions of contract Clause 24 
 
The period between Program updates is 14days. 
 
The amount to be withheld for late submission of an updated Program is the entire 
certificate 

 
The proportion of payments retained is 10% percent. 
 
The Price Adjustment Clause SHALL NOT apply 
 

The liquidated damages for the whole of the Works is Kshs. 20,000(per week or part 
thereof) 

 
The Performance Security shall be for the following minimum amounts equivalent as 
a percentage of the Contract Price 5 percent (%) 
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The Completion Period for the Works is 12 Weeks 
 
The rate of exchange for calculation of foreign currency payments (AS PER THE 

PREVAILING EXCHANGE RATE) 
 
The schedule of basic rates used in pricing by the Contractor is as attached 
[Contractor to attach]. 
 
Advance Payment SHALL NOT BE GRANTED. 

 
Period of final re-measurements - 3Months from Practical Completion 
 
Defects Liability period – 6 Months from Practical Completion 
 
Date for possession – to be agreed with the Project Manager 
 
Date for Completion – 24weeks from Date for possession 
 
Liquidated and ascertained damages – Kshs. 20,000 (per week or part thereof) 



 

 

 
Period of interim certificates – 30 days 
 
Period of honouring certificates – 30 days 
 
Percentage value retained – 10% 
 
Limit of amount certified retained – 5% 
 
Prime cost sums for which the contractor desires to tender  
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SECTION V - SPECIFICATIONS 

Notes for preparing Specifications 

 
1. Specifications must be drafted to present a clear and 

precise statement of the required standards of materials, 
and workmanship for tenderers to respond realistically and competitively to the 
requirements of the Employer and ensure responsiveness of tenders.  The 
Specifications should require that all materials, plant, and other supplies to be 
permanently incorporated in the Works be new, unused, of the most recent or 
current models, and incorporating all recent improvements in design and 
materials unless provided otherwise in the Contract. Where the Contractor is 
responsible for the design of any part of the permanent Works, the extent of his 
obligations must be stated. 

 
2. Specifications from previous similar projects are useful and may not be 

necessary to re-write specifications for every Works Contract. 
 

3. There are considerable advantages in standardizing General Specifications for 
repetitive Works in recognized public sectors, such as highways, urban 



 

 

housing, irrigation and water supply.  The General Specifications should cover 
all classes of workmanship, materials and equipment commonly involved in 
constructions, although not necessarily to be used in a particular works 
contract.  Deletions or addenda should then adapt the General Specifications 
to the particular Works. 

 
4. Care must be taken in drafting Specifications to ensure they are not restrictive.  

In the Specifications of standards for materials, plant and workmanship, 
existing Kenya Standards should be used as much as possible, otherwise 
recognized international standards may also be used. 

 
5. The Employer should decide whether technical solutions tospecified parts of 

the Works are to be permitted.  Alternatives are appropriate in cases where 
obvious (and potentially less costly) alternatives are possible to the technical 
solutions indicated in tender documents for certain elements of the Works, 
taking into consideration the comparative specialized advantage of potential 
tenderers. 

 
6. The Employer should provide a description of the selected parts of the Works 

with appropriate reference to Drawings, Specifications, Bills of Quantities, and 
Design or Performance criteria, stating that the alternative solutions shall be at 

least structurally and functionally equivalent to the basic design parameters 
and Specifications. 
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7. Such alternative solutions shall be accompanied by all information necessary 
for a complete evaluation by the Employer, including drawings, design 
calculations, technical specifications, breakdown of prices, proposed 
construction methodology, and other relevant details.  Technical alternatives 
permitted in this manner shall be considered by the Employer each on its own 
merits and independently of whether the tenderer has priced the item as 
described in the Employer’s design included with the tender documents. 
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SECTION VI - DRAWINGS 
 

Note 1. A list of drawings should be inserted here (to be provided) 
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SECTION VII - BILL OF QUANTITIES 

 
Notes for preparing Bills of Quantities 

 
1.0 The objectives of the Bills of Quantities are; 
 

(a) to provide sufficient information on the quantities of Works to be 
performed to enable tenders to be prepared efficiently and accurately; 
and 

(b) when a Contract has been entered into, to provide a priced Bill of 
Quantities for use in the periodic valuation of Works executed. 

In order to attain these objectives, Works should be itemized in the Bill of 
Quantities in sufficient detail to distinguish between the different classes 
of Works, or between Works of the same nature carried out in different 



 

 

locations or in other circumstances which may give rise to different 
considerations of cost.  Consistent with these requirements, the layout 
and content of the Bill of Quantities should be as simple and brief as 
possible. 

 
2.0 The Bills of Quantities should be divided generally into the following 

sections: 
 

(a) Preliminaries. 
 

The preliminaries should indicate the inclusiveness of the unit prices, 
and should state the methods of measurement which have been adopted 
in the preparation of the Bill of Quantities and which are to be used for 
the measurement of any part of the Works. 

 
The number of preliminary items to be priced by the tenderer should be 
limited to tangible items such as site office and other temporary works, 
otherwise items such as security for the Works which are primarily part 
of the Contractor’s obligations should be included in the Contractor’s 
rates. 

 

(b) Work Items 

 

(i) The items in the Bills of Quantities should be grouped into sections 
to distinguish between those parts of the Works which by nature, 
location, access, timing, or any other special characteristics may 
give rise to different methods of construction, or phasing of the 
Works, or considerations of cost.  General items common to all 
parts of the Works may be grouped as a separate section in the Bill 
of Quantities. 
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(ii) Quantities should be computed net from the Drawings, unless 
directed otherwise in the Contract, and no allowance should be 
made for bulking, shrinkage or waste.  Quantities should be 
rounded up or down where appropriate. 

 
(iii) The following units of measurement and abbreviations are 

recommended for use. 
 

 
Unit Abbreviation Unit Abbreviation 



 

 

cubic meter 

hectare 
hour 

kilogram 
lump sum 
meter 

metric ton (1,000 
kg) 

m3 or cu m 

ha 
h 
kg 
sum 
m 
t 

millimeter 

month 
number 

square meter 
square millimeter 
week 

mm 

mon 
nr 

m2 or sq m 
mm2 or sq mm 
wk 

 

 
(iv) The commencing surface should be identified in the description of 
each item for Work involving excavation, boring or drilling, for which the 
commencing surface is not also the original surface.  The excavated 
surface should be identified in the description of each item for Work 
involving excavation for which the excavated surface is not also the final 
surface.  The depths of Work should be measured from the commencing 
surface to the excavated surface, as defined. 

(c) Daywork Schedule 

 

A Daywork Schedule should be included if the probability of unforeseen work, 
outside the items included in the Bill of Quantities, is relatively high.  To facilitate 
checking by the Employer of the realism of rates quoted by the tenderers, the 
Daywork Schedule should normally comprise: 

 
I. A list of the various classes of labour, and materials for 

which basic Day work rates or    prices are to be inserted by the tenderer, 
together with a statement of the condition under which the Contractor will be 
paid Work executed on a Day work basis; and 

II. A percentage to be entered by the tenderer against each basic Day work 
Subtotal amount for labour, materials and plant representing the Contractor’s 
profit, overheads, supervision and other charges. 
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(d) Provisional Quantities and Sums 

I. Provision for quantity contingencies in any particularitem or class of Work with 
a high expectation quantity overrun should be made by entering 
specific“Provisional Quantities” or “Provisional Items” in theBill of Quantities, 
and not by increasing the quantitiesfor that item or class of Work beyond those 
of the Worknormally expected to be required.  To the extent notcovered above, 
a general provision for physical contingencies (quantity overruns) should be 



 

 

made by including a “Provisional Sum” in the Summary of the Bill of 
Quantities.  Similarly, a contingency allowancefor possible price increases 
should be provided as a“Provisional Sum” in the Summary of the Bill of 
Quantities.  The inclusion of such provisional sums often facilitates budgetary 
approval by avoiding the need to request periodic supplementary approvals as 
the futureneed arises. 

 
II. Provisional sums to cover specialized works normally carried out by Nominated 

Sub Contractors should be avoided and instead Bills of Quantities of the 
specialised Works should be included as a section of the main Bills of 
Quantities to be priced by the Main Contractor.  The Main Contractor should 
be required to indicate the name (s) ofthe specialised firms he proposes to 
engage to carry out the specialized Works as his approved domestic sub-
contractors.  Only provisional sums to cover specialized Works by statutory 
authorities should be included in the Bills of Quantities.  

 

 
(e)  Summary 

 
The Summary should contain a tabulation of the separate parts of the Bills 
 Of Quantities carried forward, with provisional sums for Day work, for physical  

(Quantity) contingencies, and for price contingencies (upward price adjustment)where  
Applicable. 
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SECTION VIII – STANDARD FORM 
 

i. Form of Invitation for Tenders 

ii. Form of Tender 
iii. Letter of Acceptance 
iv. Form of Agreement 



 

 

v. Form of Tender Security 
vi. Performance Bank Guarantee  

vii. Bank Guarantee for Advance Payment 
viii. Qualification Information 
ix. Tender Questionnaire 
x. Confidential Business Questionnaire 
xi. Statement of Foreign Currency Requirement 
xii. Details of Sub-Contractors 
xiii. Request for Review Form 
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FORM OF INVITATION FOR TENDERS 

 
_______________________[date] 
 
To: _____________________________________ [name of Contractor] 
 _____________________________________[address] 
 _____________________________________ 
 _____________________________________ 
 
Dear Sirs: 
 
Reference:______________________________________________[Contract Name] 
 
You have been prequalified to tender for the above project. 
 
We hereby invite you and other prequalified tenderers to submit a tender for the 
execution and completion of the above Contract. 
 
A complete set of tender documents may be purchased by you from ____ 
________________________________________________________________________ 
   [mailing address, cable/telex/facsimile numbers]. 
 
Upon payment of a non-refundable fee of Kshs __________________________ 
 
All tenders must be accompanied by ________________number of copies of the same 
and a security in the form and amount specified in the tendering documents, and 
must be delivered to  
________________________________________________________________________ 
   [address and location] 
 
at or before _______________________(time and date).  Tenders will be opened 
immediately thereafter, in the presence of tenderers’ representatives who choose to 
attend. 
 
Please confirm receipt of this letter immediately in writing by cable/facsimile or telex. 
 
Yours faithfully, 
 
_____________________________________ Authorised Signature 
 
_____________________________________  Name and Title 
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FORM OF TENDER 

TO: …………………………..……………………………………………………[Name of Employer) 

……………….[Date]……………………………………………………………………………………

……………………………………………………………………………………. [Name of Contract] 

Dear Sir, 
 
1. In accordance with the Conditions of Contract, Specifications, Drawings and 

Bills of Quantities for the execution of the above named Works, we, the 
undersigned offer to construct, install and complete such Works and remedy 
any defects therein for the sum of Kshs………………………………………[Amount 
in figures]Kenya Shillings 
………………………………………………………………………………………………………
……………………………………………………………………………..[Amount in words] 

2. We undertake, if our tender is accepted, to commence the Works as   
soon as is reasonably possible after the receipt of the Project Manager’s notice 
to commence, and to complete the whole of the Works comprised in the 
Contract within the time stated in the Appendix to Conditions of Contract. 

 
3.   We agree to abide by this tender until ……………………[Insert date], and it shall 

remain binding upon us and may be accepted at any time before that date. 
 
4. Unless and until a formal Agreement is prepared and executed this  tender 

together with your written acceptance thereof, shall constitute a binding 
Contract between us. 

 
5. We understand that you are not bound to accept the lowest or any tender you 

may receive. 
 

Dated this ____________________ day of _______20________________ 
 
Signature __________________in the capacity of___________________ 
 
duly authorized to sign tenders for and on behalf of 
……………………………………………………………………………..[Name of Employer] 
of……………………………………………………………………….[Address of Employer] 
 

Witness; Name______________________________________  
 
      Address_____________________________________  
 
      Signature___________________________________ 
 
      Date_______________________________________ 
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LETTER OF ACCEPTANCE 
 

 
 [letterhead paper of the Employer] 
 
 
              
     _______________________[date] 
 

To:  _______________________ 
 [name of the Contractor] 
 

 _____________________ 

 [address of the Contractor] 

 

Dear Sir, 
 

This is to notify you that your Tender dated ___________________________ 
for the execution of  ________________________________________________ 
[name of the Contract and identification number, as given in the Tender documents] for 

the Contract Price of Kshs.  __________________________ [amount in figures][Kenya 
Shillings______________________________(amount in words) ] in accordance with the 
Instructions to Tenderers is hereby accepted. 
 
You are hereby instructed to proceed with the execution of the said Works in 
accordance with the Contract documents. 
 
Authorized Signature  ………………………………………………………………… 
 
Name and Title of Signatory  ………………………………………………………… 
 
Attachment : Agreement 
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FORM OF AGREEMENT 

THIS AGREEMENT, made the _________________ day of ________ 20 ______ 
between________________________________________________of [or whose registered office 
is situated at]__________________________________________ 
(hereinafter called “the Employer”) of the one part AND 
________________________________________________________of[or whose registered office 
is situated at]_________________________________________ 
(hereinafter called “the Contractor”) of the other part. 
 
WHEREAS THE Employer is desirous that the Contractor executes 
________________________________________________________________________ 
(name and identification number of Contract ) (hereinafter called “the Works”) located 
at______________________________[Place/location of the Works]and the Employer has 
accepted the tender submitted by the Contractor for the execution and completion of 
such Works and the remedying of any defects therein for the Contract Price of 

Kshs___________________________[Amount in figures],Kenya 
Shillings_____________________________________________[Amount in words]. 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
 
1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred 
to. 

 
2. The following documents shall be deemed to form and shall be read and 

construed as part of this Agreement i.e. 
 

(i) Letter of Acceptance 
 

(ii) Form of Tender  
 

(iii) Conditions of Contract Part I 
 

(iv) Conditions of Contract Part II and Appendix to Conditions of Contract 
 

(v) Specifications 
 

(vi) Drawings 
 

(vii) Priced Bills of Quantities 
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3. In consideration of the payments to be made by the Employer tothe Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the Works and remedy any defects therein in conformity in all 
respects with the provisions of the Contract. 

 
4. The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the  remedying of defects therein, the 
Contract Price or such other sum as may become payable under the provisions of 
the Contract at the times and in the manner prescribed by the Contract. 

 
IN WITNESS whereof the parties thereto have caused this Agreement to be executed 
the day and year first before written. 
 
The common Seal of  _________________________________________________ 
 

Was hereunto affixed in the presence of  ________________________________ 
 
Signed Sealed, and Delivered by the said  ______________________________ 
 
Binding Signature of Employer  ________________________________________ 
 
Binding Signature of Contractor  _______________________________________ 
 
In the presence of  (i) Name_______________________________________ 
 

Address_____________________________________ 
 

Signature___________________________________ 
 

[ii] Name _______________________________________ 
 

Address_____________________________________ 

 
Signature____________________________________ 
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FORM OF TENDER SECURITY 
 

WHEREAS ……………………………………….. (hereinafter called “the Tenderer”) has 
submitted his tender dated ………………………… for the construction of 
……………………………………………………………………… 
……………………  (Name of Contract) 
 
KNOW ALL PEOPLE by these presents that WE ……………………… having our 
registered office at  ………………(hereinafter called “the Bank”), are bound unto 
……………………………(hereinafter called “the Employer”) in the sum of 
Kshs.……………………… for which payment well and truly to be made to the said 
Employer, the Bank binds itself, its successors and assigns by these presents  sealed 
with the Common Seal of the said Bank this ……………. Day of ………20………… 
 
THE CONDITIONS of this obligation are: 
 
1. If after tender opening the tenderer withdraws his tender during the period of 

tender validity specified in the instructions to tenderers  
Or 
 

2. If the tenderer, having been notified of the acceptance of his tender by the 
Employer during the period of tender validity: 

 
(a) fails or refuses to execute the form of Agreement in accordance with the 

Instructions to Tenderers, if required; or 
(b) fails or refuses to furnish the Performance Security, in accordance with 

the Instructions to Tenderers; 
 

We undertake to pay to the Employer up to the above amount upon receipt of 
his first written demand, without the Employer having to substantiate his 
demand, provided that in his demand the Employer will note that the amount 
claimed by him is due to him, owing to the occurrence of one or both of the two 
conditions, specifying the occurred condition or conditions. 
 
This guarantee will remain in force up to and including thirty (30) days after 
the period of tender validity, and any demand in respect thereof should reach 
the Bank not later than the said date. 
 

 ___________________________  ______________________________ 
  [Date [     [signature of the Bank] 
 
 ___________________________  ______________________________ 
  [Witness]     [Seal] 
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PERFORMANCE BANK GUARANTEE  
 
To:  _________________________(Name of Employer)___________(Date) 
      __________________________(Address of Employer) 
 
Dear Sir, 
 
WHEREAS ______________________(hereinafter called “the Contractor”) has 
undertaken, in pursuance of Contract No. _____________ dated _________ to execute 
_______________ (hereinafter called “the Works”); 
 
AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognised bank for the 
sum specified therein as security for compliance with his obligations in accordance 

with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
you, on behalf of the Contractor, up to a total of Kshs. ________________ (amount of 
Guarantee in figures) Kenya Shillings__________________________________________ 
(amount of Guarantee in words), and we undertake to pay you, upon your first written 
demand and without cavil or argument, any sum or sums within the limits of Kenya 
Shillings _________________________ (amount of Guarantee in words) as aforesaid 
without your needing to prove or to show grounds or reasons for your demand for the 
sum specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the Contractor 
before presenting us with the demand. 
 
We further agree that no change, addition or other modification of the terms of the 
Contract or of the Works to be performed thereunder or of any of the Contract 
documents which may be made between you and the Contractor shall in any way 
release us from any liability under this Guarantee, and we hereby waive notice of any 
change, addition, or modification. 
 
This guarantee shall be valid until the date of issue of the Certificate of Completion. 

 
SIGNATURE AND SEAL OF THE GUARANTOR  ___________________ 
 
 
 Name of Bank  ____________________________________________ 



 

 

  
Address  ________________________________________________ 

  
Date  ______________________________________________________ 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 
To: ________________________ [name of Employer] ___________(Date) 
 ________________________[address of Employer] 
 
Gentlemen, 
 
Ref: _______________________________________________[name of Contract] 
 
 
In accordance with the provisions of the Conditions of Contract of the above-
mentioned Contract, We,_______________________________________[name and Address 
of Contractor] (hereinafter called “the Contractor”) shall deposit with 
_______________________________[name of Employer] a bank guarantee to guarantee his 
proper and faithful performance under the said Contract in an amount of 
Kshs._____________[amount of Guarantee in figurers] Kenya 
Shillings_____________________________________[amount of Guarantee in words]. 
 
We,   ________________[bank or financial institution], as instructed by the Contractor, 
agree unconditionally and irrevocably to guarantee as primary obligator and not as 
Surety merely, the payment to ___________________________[name of Employer] on his 

first demand without whatsoever right of objection on our part and without his first 
claim to the Contractor, in the amount not exceeding 
Kshs________________________[amount of Guarantee in figures] Kenya Shillings 
_____________________________________________________________[amount of Guarantee 
in words], such amount to be reduced periodically by the amounts recovered by you 
from the proceeds of the Contract. 
 
We further agree that no change or addition to or other modification of the terms of 
the Contract or of the Works to be performed thereunder or of any of the Contract 
documents which may be made between ________________________[name of Employer] 
and the Contractor, shall in any way release us from any liability under this 
guarantee, and we hereby waive notice of any such change, addition or modification. 
 
No drawing may be made by you under this guarantee until we have received notice 
in writing from you that an advance payment of the amount listed above has been 
paid to the Contractor pursuant to the Contract. 
 

This guarantee shall remain valid and in full effect from the date of the  
advance payment under the Contract until  
______________________________________________(name of Employer) receives full 
payment of the same amount from the Contract. 
 
Yours faithfully, 
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Signature and Seal __________________________________________________ 
 
Name of the Bank or financial institution ______________________________ 
 
Address  ______________________________________________________________ 
 
Date  _________________________________________________________________ 
 
Witness: Name:  ____________________________________________________ 
 
  Address:  __________________________________________________ 
 
  Signature:  ________________________________________________ 
 
  Date:  _____________________________________________________ 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 

STD/67 



 

 

QUALIFICATION   INFORMATION 
 
1. Individual Tenderers or Individual Members of Joint Ventures 

 
1.1 Constitution or legal status of tenderer (attach copy or Incorporation 

Certificate); 
Place of registration:  ____________________________ 
 
Principal place of business _____________________________ 
 
Power of attorney of signatory of tender  ____________________ 
 

1.2 Total annual volume of construction work performed in the last five years 

Year Volume 
 

 Currency                 Value 

 
 

 

 
1.3 Work performed as Main Contractor on works of a similar nature and 

volume over the last five years.  Also list details of work under way or 
committed, including expected completion date. 

 
Project name  Name of client Type of work Value of   
   and contact  performed and      Contract 
   person  year of 
      completion 

  _________     ___________     __________     ________ 
        _________     ___________      __________    ________ 
         ________      __________       __________     _______ 
 

 
1.4 Major items of Contractor’s Equipment proposed for carrying out the 

Works.  List all information requested below.   
 

Item of 
Equipment          

Description, 
Make and age 
(years) 

Condition(new, 
good, poor) and 
number 
available 

Owned, leased 
(from whom?), 
or to be 
purchased 
(from whom?) 

_________
_________ 
_________
(etc.) 

____________
____________
____________ 

___________
___________
___________ 
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1.5 Qualifications and experience of key personnel proposed for 

administration and execution of the Contract.  Attach biographical data.   
 

Position Name Years of 
experience 
(general) 

Years of 
experience in 
proposed position 

Project Manager 
__________________ 
___________________ 
 

 
(etc.) 
 

 
 
 
 

  

 
1.6 Financial reports for the last five years:  balance sheets, profit and loss 

statements, auditor’s reports, etc.  List below and attach copies. 
 
________________________________________________________________________
________________________________________________ 

 
1.7 Evidence of access to financial resources to meet the qualification 

requirements:  cash in hand, lines of credit, etc.  List below and attach 
copies of supportive documents. 
____________________________________________________________ 
____________________________________________________________ 

  _____________________________________________ 
 

1.8 Name, address and telephone, telex and facsimile numbers of banks that 
may provide reference if contacted by the Employer. 

 
 __________________________________________________________________ 

           ____________________________________________________________ 

 
1.9 Statement of compliance with the requirements of Clause 1.2 of the 

Instructions to Tenderers. 
              ____________________________________________________________ 

____________________________________________________________ 

_____________________________________________ 
 

1.10 Proposed program (work method and schedule) for the whole of the 
Works.  
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2 Joint Ventures 
 

2.4 The information listed in 1.1 – 1.10 above shall be provided for each 
partner of the joint venture. 

 
 

2.5 The information required in 1.11 above shall be provided for the joint 
venture. 

 
2.6 Attach the power of attorney of the signatory(ies) of the tender 

authorizing signature of the tender on behalf of the joint venture 
 

2.7 Attach the Agreement among all partners of the joint venture ( and which 
is legally binding on all partners), which shows that: 

 
a) all partners shall be jointly and severally liable for the execution of 

the Contract in accordance with the Contract terms; 
 

b) one of the partners will be nominated as being in charge, 

authorized to incur liabilities  and receive instructions for and on 
behalf of any and all partners of the joint venture; and 

 
c) The execution of the entire Contract, including payment, shall be 

done exclusively with the partner in charge. 
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TENDER QUESTIONNAIRE 
 

 Please fill in block letters. 
 
1. Full names of tenderer 
 

……………………………………………………………………………………… 
 
2. Full address of tenderer to which tender correspondence is to be sent (unless 

an agent has been appointed below) 
 

……………………………………………………………………………………… 
 
3. Telephone number (s) of tenderer 
 

……………………………………………………………………………………… 
 
4. Telex address of tenderer 

 
……………………………………………………………………………………… 

 
5. Name of tenderer’s representative to be contacted on matters of the tender 

during the tender period 
 

……………………………………………………………………………………… 
 
6. Details of tenderer’s nominated agent (if any) to receive tender notices.  This is 

essential if the tenderer does not have his registered address in Kenya (name, 
address, telephone, telex) 

 
……………………………………………………………………………………… 
 
……………………………………………………………………………………… 
 
       _______________________ 

       Signature of Tenderer 
 
Make copy and deliver to:_____________________(Name of Employer) 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 

 
 
You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 
(b) or 2 (c) and 2 (d) whichever applies to your type of business. 
 
You are advised that it is a serious offence to give false information on this Form. 
 
Part 1 – General 
 
Business Name  ……………………………………………………………………… 
 
Location of business premises;          Country/Town………………………. 
 
Plot No……………………………………… Street/Road ………………………… 
 
Postal Address……………………………… Tel No……………………………….. 

 
Nature of Business………………………………………………………………….. 
 
Current Trade License No…………………… Expiring date………………… 
 
Maximum value of business which you can handle at any time: K. 
pound……………………….. 
 
Name of your bankers……………………………………………………………… 
 
Branch………………………………………………………………………………… 
 
Part 2 (a) – Sole Proprietor 
 
Your name in full…………………………………… Age………………………… 
 
Nationality………………………………… Country of Origin………………… 

 
*Citizenship details ………………………………………………………………… 
 
Part 2 (b) – Partnership  
 
Give details of partners as follows: 
 
 Name in full     Nationality     Citizenship Details        Shares 
     1…………………………………………………………………………………… 
     2…………………………………………………………………………………… 



 

 

     3…………………………………………………………………………………… 
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Part 2(c) – Registered Company: 

 
Private or public…………………………………………………………… 
 
State the nominal and issued capital of the Company- 
 
Nominal Kshs………………………………………………………………… 
 
Issued Kshs…………………………………………………………………… 
 
Give details of all directors as follows: 
 
Name in full .     Nationality. Citizenship Details*. Shares. 
 
 
1. 

……………………………………………………………………………………… 
 
2. 
……………………………………………………………………………………… 
 
3. 
……………………………………………………………………………………… 
 
4. 
……………………………………………………………………………………… 
 
 
Part 2(d) – Interest in the Firm: 

 

Is there any person / persons in …………… ………(Name of Employer) who has 
interest in this firm? Yes/No………………………(Delete as necessary) 
 
I certify that the information given above is correct. 
 
……………………… ……………………… ………………… 
(Title)    (Signature)   (Date) 

 
 

 Attach proof of citizenship 
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS 

 
(See Clause 23] of the Conditions of Contract) 

 
In the event of our Tender for the  execution of____________________ 
__________________________(name of Contract) being accepted, we would require 
in accordance with Clause 21 of the Conditions of Contract, which is attached 
hereto, the following percentage: 
 
(Figures)………………………… (Words)………………………………… 
 
of  the Contract Sum, (Less Fluctuations) to be paid in foreign currency. 
 
 
Currency in which foreign exchange element is required: 
 
……………………………………………………………………………………… 
 
Date:  The ………… Day of …………….. 20……………. 
 
Enter 0% (zero percent) if no payment will be made in foreign currency. 
 
Maximum foreign currency requirement shall be _____________(percent) of the 
Contract Sum, less Fluctuations. 
 
 
 

 
 
       _____________________ 
       (Signature of Tenderer) 
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DETAILS OF SUB-CONTRACTORS 
 

If the Tenderer wishes to sublet any portions of the Works under any heading, 
he must give below details of the sub-contractors he intends to employ for each 
portion. 
 
Failure to comply with this requirement may invalidate the tender.   
 
(1) Portion of Works to be sublet:  ……………………………… 
  
      [i)      Full name of Sub-contractor 

and address of head office: ……………………………… 
 
     ……………………………… 

 
(ii) Sub-contractor’s experience 

of similar works carried out 
in the last 3 years with 
Contract value:   ……………………………… 
 
     ……………………………… 

      
 

(2) Portion of Works to sublet:  ……………………………… 
 
 (i) Full name of sub-contractor  
  and address of head office: ……………………………… 
 
       ……………………………… 
 

(ii) Sub-contractor’s experience 
of similar works carried out 
in the last 3 years with 
contract value:   …………………………… 
 
     …………………………… 
 
      

____________________             _______________________ 
[Signature of Tenderer)   Date 
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LETTER OF NOTIFICATION OF AWARD 
        

Address of Procuring Entity 
   _____________________ 
   _____________________ 
To:   
   
   
   
 
RE: Tender No.  
 
        Tender Name  
 
This is to notify that the contract/s stated below under the above mentioned tender 
have been awarded to you.  
  
  
 

1. Please acknowledge receipt of this letter of notification signifying your 
acceptance. 

 
2. The contract/contracts shall be signed by the parties within 30 days of the 

date of this letter but not earlier than 14 days from the date of the letter.  
 

 
3. You may contact the officer(s) whose particulars appear below on the subject 

matter of this letter of notification of award.  
 
(FULL PARTICULARS)  
    

     
 
 
      

          SIGNED FOR ACCOUNTING OFFICER 
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FORM RB 1 
REPUBLIC OF KENYA 

 
PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

 
 

APPLICATION NO……………………………….OF………………20…………. 
 

BETWEEN 
 

………………………………………………………………………APPLICANT 
 

AND 
 

……………………………………………………RESPONDENT (procuring entity) 
 

Request for review of the decision of the ……………………………………………………… 

(Name of procuring entity) of…………………………dated the ……………….20………..in 

the matter of tender no. …………….of …………..20………… 

 

REQUEST FOR REVIEW 

 

I/We …………………………………, the above named Applicant(s), of address: Physical 

address……………………Fax No……………tel. No………..Email……………, hereby 

request the Public Procurement Administrative Review Board to review the 

whole/part of the above mentioned decision on the following grounds, namely:- 

1. 

2. 

3. 

Etc. 

By this memorandum, the applicant requests the Board for order/orders that:- 

1. 

2. 

Etc. 

Signed…………………………………(Applicant) 

Dated on………………………………day of ………………/20…….. 

 
FOR OFFICIAL USE ONLY 

Lodged with the secretary public procurement administrative review board 

on………………….day of ……….20………….. 

 

Signed  



 

 

Board secretary 
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KShs 
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B 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

GENERAL PRELIMINARIES 

 

PRICING ITEMS OF PRELIMINARIES AND PREAMBLES 

 

Prices will be inserted against items of Preliminaries in the Contractor's priced  Bills of Quantities and 

Specification.  

 

The Contractor shall be deemed to have included in his prices or rates for the various items in the Bills of 

Quantities or Specification for all costs involved in complying with all the requirements for the proper 

execution of the whole of the works in the Contract. 

 

ABBREVIATIONS 

 

Throughout these Bills, units of measurement and terms are abbreviated and shall be all the requirements 

for the proper execution of the whole of the works in the Contract. 

 

C.M.                            Shall mean cubic metre 

 

S.M.                            Shall mean square metre 

 

L.M.                            Shall mean linear metre 

 

MM                              Shall mean Millimetre 

 

Kg.                              Shall mean Kilogramme 

 

No.                              Shall mean Number 

 

Prs.                           Shall mean Pairs 

 

B.S. - Shall mean the British Standard Specification Published by the  British Standards Institution, 2 Park 

Street, London W.I.,   England. 

 

Ditto - Shall mean the whole of the preceding description except as qualified in the description in which it 

occurs. 

 

m.s.                             Shall mean measured separately. 

 

a.b.d                            Shall mean as before described. 
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G 

 

 

 

 

 

EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT 

 

Attendance ; Clause B19(a) of the Standard Method of Measurement is deleted and the 

following clause is substituted:- 

 

Attendance on nominated Sub-Contractors shall be given as an item in each case shall be 

deemed to include: allowing use of standing scaffolding, mess rooms, sanitary accommodation 

and welfare facilities; provision of special scaffolding where necessary; providing space for 

office accommodation and   for storage of plant and materials; providing light and water for 

their work: clearing away rubbish; unloading checking and hoisting: providing electric power 

and removing and replacing duct covers, pipe casings and the like necessary for the execution 

and testing of Sub- Contractors' work and being responsible for the accuracy of the same. 

Fix Only:- 

"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise stated),pay all 

demurrage charges, load and transport to site where necessary, unload, store,unpack, 

assemble as necessary, distribute to position, hoist and fix only. 

 

EMPLOYER 

The  "Employer" is the THE TEACHERS SERVICE COMMISSION (TSC) 

The term "Employer" and "TSC" wherever used in the  contract document shall be synonymous 

 

PROJECT MANAGER 

 

The term "P.M." wherever used in these Bills of Quantities shall be deemed to imply the Project 

Manager as defined in Condition 1 of the Conditions of Contract. In this contract the projetc 

manager is the WORKS SECRETARY, MINISTRY OF TRANSPORT, INFRASTRUCTURE, 

HOUSING AND URBAN PLANNING -NAIROBI P.O. Box 30743-00200, NAIROBI. 

ARCHITECT 

 

The term "Architect" shall be deemed to mean "The P.M." as defined above whose address 

unless otherwise notified is Works Secretary, P.O. Box 30743-00200, NAIROBI. 

 

QUANTITY SURVEYOR 

 

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as defined above whose 

address unless otherwise notified is Works Secretary, P.O. Box 30743-00200, NAIROBI. 

 

ELECTRICAL ENGINEER 

 

The term "Electrical Engineer" shall be deemed to mean "The P.M." as defined above whose 

address unless otherwise notified is Works Secretary, P.O. Box 30743-00200, NAIROBI. 

 

MECHANICAL ENGINEER 

 

The term "Mechanical Engineer" shall be deemed to mean "The P.M." as defined above whose 

address unless otherwise notified is Works Secretary, P.O. Box 30743-00200, NAIROBI. 
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STRUCTURAL ENGINEER 

 

The term "Structural Engineer" shall be deemed to mean "The P.M." as defined above whose 

address unless otherwise notified is Works Secretary, P.O. Box 30743-00200, NAIROBI. 

 

FORM OF CONTRACT 

 

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard Tender 

Document for Procurement of Building Works(Revised 2006 Edition) included herein  

 

The Conditions of Contract are also included herein 

 

Conditions of Contract 

 

These are numbered from 1 to 37 as set out in pages 22 to 42 of these tender documents. 

 

Particulars of insertions to be made in the Appendix to the Contract Agreement will be found 

in the Particular Preliminaries part of these Bills of Quantities 

 

PERFORMANCE BOND. 

 

The Contractor shall find and submit on the Form of Tender an approved bank who will be 

willing to be bound to the Government in an amount equal to five per cent (5) of the Contract 

amount for the due performances of the Contract up to the date of completion as certified by 

the PROJECT MANAGER and who will, when and if called upon, sign a Bond to that effect on 

the relevant standard form included herein. (without the addition of any limitations) on the 

same day as the Contract Agreement is signed, by the Government, the Contractor shall 

furnish within seven days another Surety to the approval of the Government. 

 

PLANT, TOOLS AND VEHICLES 

 

Allow for providing all scaffolding, plant, tools and vehicles required for the works except in so 

far as may be stated otherwise herein and except for such items specificallyand only required 

for the use of nominated Sub-Contractors as described herein. No timber used for scaffolding, 

formwork or temporary works of any kind shall be used afterwards in the permanent work. 

 

TRANSPORT. 

 

Allow for transport of workmen, materials, etc., to and from the site at such hours and by such 

routes as may be permitted by the competent authorities. 

 

MATERIALS AND WORKMANSHIP. 

 

All materials and workmanship used in the execution of the work shall be of the best quality 

and description unless otherwise stated. The Contractor shall order all materials to be 

obtained from overseas immediately after the Contract is signed and shall also ensure they are 

onsite when required for use in the works. The Bills of Quantities shall not be used for the 

purpose of ordering materials. 
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SIGN FOR MATERIALS SUPPLIED. 

 

The Contractor will be required to sign a receipt for all articles and materials supplied by the 

PROJECT MANAGER at the time of taking deliver thereof, as having received them in good 

order and condition, and will thereafter be responsible for any loss or damage and for 

replacements of any such loss or damage with articles and/or materials which will be supplied 

by the PROJECT MANAGER at the current market prices including Customs Duty and V.A.T., 

all at the Contractor's own cost and  expense, to the satisfaction of the PROJECT MANAGER 

 

STORAGE OF MATERIALS 

 

The Contractor shall provide at his own risk and cost where directed on the site weather proof 

lock-up sheds and make good damaged or disturbed surfaces upon completion to the 

satisfaction of the PROJECT MANAGER Nominated Sub-Contractors are to be made liable for 

the cost of any storage accommodation provided especially for their use. 

 

SAMPLES 

 

The Contractor shall furnish at his own cost any samples of materials or workmanship 

including concrete test cubes required for the works that may be called for by the PROJECT 

MANAGER for his approval until such samples are approved by the PROJECT MANAGER and 

the PROJECT MANAGER, may reject any materials or workmanship not in his opinion  to be 

up to approved samples. The PROJECT MANAGER shall arrange for the testing of such 

materials as he may at his discretion deem desirable, but the testing shall be made at the 

expense of the Contractor and not at the expense of the PROJECT MANAGER. The Contractor 

shall pay for the testing in accordance with the current scale of testing charges laid down by 

the Ministry of Land, Housing and Urban Development 

 

The procedure for submitting samples of materials for testing and the method of marking for 

identification shall be as laid down by the PROJECT MANAGER The Contractor shall allow in 

his tender for such samples and tests except those in connection with nominated sub-

contractors' work. 

 

GOVERNMENT ACTS REGARDING WORKPEOPLE ETC. 

 

Allow for complying with all Government Acts, Orders and Regulations in connection with the 

employment of Labour and other matters related to the execution of the works. In particular 

the Contractor's attention is drawn to the provisions of the Factory Act 1950 and his tender 

must include for all costs arising or resulting from compliance with any Act, Order or 

Regulation relating to Insurances, pensions and holidays for workpeople or so the safety, 

health and welfare of the workpeople.  

 

The Contractor must make himself fully acquainted with current Acts and Regulations, 

including Police Regulations regarding the movement, housing, security and control of labour, 

labour camps , passes for transport, etc. It is most important that the Contractor, before 

tendering, shall obtain from the relevant Authority the fullest information regarding all such 

regulations and/or restrictions which may affect the organisation of the works, supply and 

control of labour, etc., and allow accordingly in his tender. No claim in respect of want of 

knowledge in this connection will be entertained. 
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SECURITY OF WORKS ETC. 

 

The Contractor shall be entirely responsible for the security of all the works stores, materials, 

plant, personnel, etc., both his own and sub-contractors' and must provide all necessary 

watching, lighting and other precautions as necessary to ensure security against theft, loss or 

damage and the protection of the public. 

 

PUBLIC AND PRIVATE ROADS. 

 

Maintain as required throughout the execution of the works and make good any damage to 

public or private roads arising from or consequent upon the execution of the works to the 

satisfaction of the local and other competent authority and the PROJECT MANAGER 

 

EXISTING PROPERTY. 

 

The Contractor shall take every precaution to avoid damage to all existing property including 

roads, cables, drains and other services and he will be held responsible for and shall make 

good all such damage arising from the execution of this contract at his own expense to the 

satisfaction of the PROJECT MANAGER 

 

VISIT SITE AND EXAMINE DRAWINGS. 

 

The Contractor is recommended to examine the drawings and visit the site the location of 

which is described in the Particular Preliminaries hereof. He shall be deemed to have 

acquainted himself therewith as to its nature, position, means of access or any other matter 

which, may affect his tender. No claim arising from his failure to comply with this 

recommendation will be considered. 

 

ACCESS TO SITE AND TEMPORARY ROADS. 

 

Means of access to the Site shall be agreed with the PROJECT MANAGER prior to 

commencement of the work and Contractor must allow for building any necessary temporary 

access roads for the transport of the materials, plant and workmen as may be required for the 

complete execution of the works including the provision of temporary culverts, crossings, 

bridges, or any other means of gaining access to the Site. Upon completion of the works, the 

Contractor shall remove such temporary access roads; temporary culverts, bridges, etc., and 

make good and reinstate all works and surfaces disturbed to the satisfaction of the PROJECT 

MANAGER The Contractor should also allow for relocating existing fence (approx. 30 metres 

long). 

 

AREA TO BE OCCUPIED BY THE CONTRACTOR 

 

The area of the site which may be occupied by the Contractor for use of storage and for the 

purpose of erecting workshops, etc., shall be defined on site by the PROJECT MANAGER 
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OFFICE ETC. FOR THE PROJECT MANAGER 

 

The Contractor shall provide, erect and maintain where directed on site and afterwards 

dismantle the site office of the standard type, complete with furniture. He shall also provide a 

strong metal trunk complete with strong hasp and staple fastening and two keys. He shall 

provide, erect and maintain a lock-up type water or bucket closet for the sole use of the 

PROJECT MANAGER including making temporary connections to the drain where applicable 

to the satisfaction of Government and Medical Officer of Health and shall provide services of 

cleaner and pay all conservancy charges and keep both office and closet in a clean and 

sanitary condition from commencement to the completion of the works and dismantle and 

make good disturbed surfaces. The office and closet shall be completed before the Contractor 

is permitted to commence the works. The Contractor shall make available on the Site as and 

when  required by the "PROJECT MANAGER" a modern and accurate level together with 

levelling staff, ranging rods and 50 metre metallic or linen tape. 

 

WATER AND ELECTRICITY SUPPLY FOR THE WORKS 

 

The Contractor shall provide at his own risk and cost all necessary water, electric light and 

power required for use in the works. The Contractor must make his own arrangements for 

connection to the nearest suitable water main and for metering the water used. He must also 

provide temporary tanks and meters as required at his own cost and clear away when no 

longer required and make good on completion to the entire satisfaction of the PROJECT 

MANAGER . The Contractor shall pay all charges in connection herewith. No guarantee is 

given or implied that sufficient water will be available from mains and the Contractor must 

make his own arrangements for augmenting this supply at his own cost. Nominated Sub--

contractors are to be made liable for the cost of any water or electric current used and for any 

installation provided especially for their own use. 

 

SANITATION OF THE WORKS 

The Sanitation of the works shall be arranged and maintained by the Contractor to the 

satisfaction of the Government and/or Local Authorities, Labour Department and the 

PROJECT MANAGER 

 

SUPERVISION AND WORKING HOURS 

The works shall be executed under the direction and to the entire satisfaction in all respects of 

the PROJECT MANAGER who shall at all times during normal working hours have access to 

the works and to the yards and workshops of the Contractor and sub-Contractors or other 

places where work is being prepared for the contract. 

 

PROVISIONAL SUMS. 

The term "Provisional Sum" wherever used in these Bills of Quantities shall have the meaning 

stated in Section A item A7(i) of the Standard Method of Measurement. Such sums are net and 

no addition shall be made to them for profit. 

 

PRIME COST (OR P.C.) SUMS. 

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of Quantities shall have 

the meaning stated in Section A item A7 (ii) of the Standard Method of Measurement. Persons 

or firms nominated by the PROJECT MANAGER to execute work or to provide and fix materials 

or goods are described herein as Nominated Sub-Contractors. Persons or firms so nominated 

to supply goods or materials are described herein as Nominated Suppliers. 
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PROGRESS CHART. 

 

The Contractor shall provide within two weeks of Possession of Site and in agreement with the 

PROJECT MANAGER a Progress Chart for the whole of the works including the works of 

Nominated Sub-Contractors ; one copy to be handed to the PROJECT MANAGER and a further 

copy to be retained on Site. Progress to be recorded and chart to be amended as necessary as 

the work proceeds. 

 

ADJUSTMENT OF P.C. SUMS. 

 

In the final account all P.C. Sums shall be deducted and the amount properly expended upon 

the PROJECT MANAGER'S order in respect of each of them added to the Contract sum. The 

Contractor shall produce to the PROJECT MANAGER such quotations, invoices or bills, 

properly receipted, as may be necessary to show the actual details of the sums paid by the 

Contractor. Items of profit upon P.C. Sums shall be adjusted in the final account pro-rata to 

the amount paid. Items of "attendance"  

 

 Should the Contractor be permitted to tender and his tender be accepted of any work for 

which a P.C. Sum is included in these Bill of Quantities profit and attendance will be allowed 

at the same rate as it would be if the work were executed by a Nominated Sub-Contractor. 

 

ADJUSTMENT OF PROVISIONAL SUMS. 

 

In the final account all Provisional Sums shall be deducted and the value of the work properly 

executed in respect of them upon the PROJECT MANAGER's order added to the Contract Sum. 

Such work shall be valued as described for Variations, but should any part of the work be 

executed by a Nominated Sub-Contractor, the value of such work or articles for the work to be 

supplied by a Nominated Supplier, the value of such work or articles shall be treated as a P.C. 

Sum and profit and attendance comparable to that contained in the priced Bills of Quantities 

for similar items added. 

 

NOMINATED SUB-CONTRACTORS 

 

When any work is ordered by the PROJECT MANAGER to be executed by nominated sub-

contractors, the Contractor shall enter into sub-contracts and shall thereafter be responsible 

for such sub-contractors in every respect. Unless otherwise described the Contractor is to 

provide for such Sub-Contractors any or all of the facilities described in these Preliminaries. 

The Contractor should price for these with the nominated Sub-contract Contractor's work 

concerned in the P.C. Sums under the description "add for Attendance". 

 

DIRECT CONTRACTS 

 

Notwithstanding the foregoing conditions, the Government reserves the right to place a "Direct 

Contract" for any goods or services required in the works which are covered by a P.C. Sum in 

the Bills of Quantities and to pay for the same direct. In any such instances, profit relative to 

the P.C. Sum the priced Bills of Quantities will be adjusted as described for P.C. Sums and 

allowed. 
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ATTENDANCE UPON OTHER TRADESMEN, ETC. 

 

The Contractor shall allow for the attendance of trade upon trade and shall afford any 

tradesmen or other persons employed for the execution of any work not included in this 

Contract every facility for carrying out their work and also for use of his ordinary scaffolding. 

The Contractor, however, shall not be required to erect any special scaffolding for them. The 

Contractor shall perform such cutting away for and making good after the work of such 

tradesmen or persons as may be ordered by the PROJECT MANAGER and the work will be 

measured and paid for to the extent executed at rates provided in these Bills. 

 

INSURANCE 

 

The Contractor shall insure as required in Clause 30 of the Conditions of Contract. No 

payment on account of the work executed will be made to the Contractor until he has satisfied 

the PROJECT MANAGER either by production of an Insurance Policy or and Insurance 

Certificate that the provision of the foregoing Insurance Clauses have been complied with in all 

respects. Thereafter the PROJECT MANAGER shall from time to time ascertain that premiums 

are duly paid up by the Contractor who shall if called upon to do so, produce the receipted 

premium renewals for the PROJECT MANAGER's inspection. 

 

PROVISIONAL WORK 

 

All work described as "Provisional" in these Bills of Quantities is subject to remeasurement in 

order to ascertain the actual quantity executed for which payment will be made. All 

"Provisional" and other work liable to adjustment under this Contract shall left uncovered for a 

reasonable time to allow all measurements needed for such adjustment to be taken by the 

PROJECT MANAGER Immediately the work is ready for measuring, the Contractor shall give 

notice to the PROJECT MANAGER. If the Contractor makes default in these respects he shall if 

the PROJECT MANAGER so directs uncover the work to enable all measurements to be taken 

and afterwards reinstate at his own expense. 

 

ALTERATIONS TO BILLS, PRICING, ETC. 

 

Any unauthorised alteration or qualification made to the text of the Bills of Quantities may 

cause the Tender to be disqualified and will in any case be ignored. The Contractor shall be 

deemed to have made allowance in his prices generally to cover any items against which no 

price has been inserted in the priced Bills of Quantities. All items of measured work shall be 

priced in detail and the Tenders containing Lump Sums to cover trades or groups of work 

must be broken down to show the price of each item before they will be accepted. 

 

BLASTING OPERATIONS 

 

Blasting will only be allowed with the express permission of the PROJECT MANAGER in 

writing. All blasting operations shall be carried out at the Contractor's sole risk and cost in 

accordance with any Government regulations in force for the time being, and any special 

regulations laid down by the PROJECT MANAGER governing the use and storage of explosives. 
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MATERIALS ARISING FROM EXCAVATIONS 

 

Materials of any kind obtained from the excavations shall be the property of the Government. 

Unless the PROJECT MANAGER directs otherwise such materials shall be dealt with as 

provided in the Contract. Such materials shall only be used in the works, in substitution of 

materials which the Contractor would otherwise have had to supply with the written 

permission of the PROJECT MANAGER Should such permission be given, the Contractor shall 

make due allowance for the value of the materials so used at a price to be agreed. 

 

PROTECTION OF THE WORKS. 

 

Provide protection of the whole of the works contained in the Bills of Quantities, including 

casing , casing up, covering or such other means as may be necessary to avoid damage to the 

satisfaction of the PROJECT MANAGER and remove such protection when no longer required 

and make good any damage which may nevertheless have been done at completion free of cost 

to the Government. 

 

REMOVAL OF RUBBISH ETC. 

 

Removal of rubbish and debris from the Buildings and site as it accumulates and at the 

completion of the works and remove all plant, scaffolding and unused materials at completion. 

 

WORKS TO BE DELIVERED UP CLEAN 

 

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash (except 

where such treatment might cause damage) and clean all floors, sanitary fittings, glass inside 

and outside and any other parts of the works and remove all marks, blemishes, stains and 

defects from joinery, fittings and decorated surfaces generally, polish door furniture and bright 

parts of metalwork and leave the whole of the buildings watertight, clean, perfect and fit for 

occupation to the approval of the PROJECT MANAGER 

 

GENERAL SPECIFICATION. 

 

For the full description of materials and workmanship, method of execution of the work and 

notes for pricing, the Contractor is referred to the Ministry of Roads, Public Works and 

Housing General Specification dated 1976 or any subsequent revision thereof which is issued 

as a separate document, and which shall be allowed in all respects unless it conflicts with the 

General Preliminaries, Trade Preambles or other items in these Bills of Quantities. 

 

TRAINING LEVY 

The Contractor's attention is drawn to legal notice No. 237 of October, 1971, which requires 

payment by the Contractor of a Training Levy at the rate of 1/4 % of the Contract sum on all 

contracts of more than Kshs. 50,000.00 in value. 

 

MATERIALS ON SITE 

All materials for incorporation in the works must be stored on or adjacent to the site before 

payment is effected unless specifically exempted by the PROJECT MANAGER. This includes 

the materials of the Main Contractor, Nominated Sub-Contractors and Nominated Suppliers. 
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HOARDING 

 

The Contractor shall enclose all the areas under construction with approved material to the 

satisfaction of the PROJECT MANAGER 

 

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT 

 

The Contractor shall constantly keep on the works a literate English speaking Agent or 

Representative, competent and experienced in the kind of work involved who shall give his 

whole experience in the kind of work involved and shall give his whole time to the 

superintendence of the works. Such Agent or Representative shall receive on behalf of the 

Contractor all directions and instructions from the Project Manager and such directions shall 

be deemed to have been given to the Contractor in accordance with the Conditions of Contract.  

 

Carried to collection 

COLLECTION 

 

Brought Forward From Page GP/ 1 

 

Brought Forward From Page GP/ 2 

 

Brought Forward From Page GP/ 3 

 

Brought Forward From Page GP/ 4 

 

Brought Forward From Page GP/ 5 

 

Brought Forward From Page GP/ 6 

 

Brought Forward From Page GP/ 7 

 

Brought Forward From Page GP/ 8 

 

Brought Forward From Page GP/ 9 

 

Brought Forward From Above  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

TOTAL FOR GENERAL PRELIMINARIES CARRIED TO GRAND SUMMARY 

 

 



 

 

GP/10 

PREAMBLES AND PRICING NOTES 

 
A. GENERALLY 

 
All work to be carried out in accordance with the Ministry of Roads, Public 
Works and Housing General Specifications for Building Works issued in 
1976 or as qualified or amended. 

 
B. MANUFACTURERS’ NAMES 

 
Where manufacturers’ name(s) and catalogue references are given, it is for 
guidance to quality and standard only. Alternative manufacturer of equal 
quality will be accepted at the discretion of the Project Manager. 

 
C. WALLING 

 
All precast concrete blocks shall be manufactured by the methods and to 
the sizes specified in the Ministry of Roads, Public Works and Housing 
“Specification for Metric Sized Concrete Blocks for Building (1972)” 

 
Walling of 100 mm thickness or under shall be reinforced with hoop iron at 
every alternate course. 

 
Prices for walling must allow for all costs in preparing, packing and sending 
sample blocks for testing as and when required by the Project Manager. 

 
D. CARPENTRY 

 
The grading rules for cypress shall be the same as for podocarpus and all 
timber used for structural work shall be select (second grade). 

 
All structural timber must conform to the minimum requirements for 
moisture content and preservative treatment and timber prices must allow 
for preparing, packing and sending samples for testing when required. 

 
Prices must also include for all nails and fasteners. 

 

 
 
 

 
 

PN/1 

 
 
 
 



 

 

 
 

A. JOINERY 
 

Cypress for joinery shall be second grade in accordance with the latest 
grading rules of the Kenya Government. 
 
Where Mahogany is specified, this refers to prime grade only. The 
Contractor may with the approval of the Project Manager, use either 
Msharagi or Mvuli in lieu of Mahogany but such approval will be given only 
in the case of shortages of the hardwoods specified. 
 
Plugging shall be carried out by drilling walling or concrete with masonry 
drill and filling with propriety plugs of the correct sizes. Cutting with 
hammer and chisel will not be allowed. 
 
Prices for joinery must include for pencil rounded arrises, protection against 
damage, nails, screws, framing and bedding in cement mortar as required. 
 
Sizes given for joinery items are nominal sizes and exact dimensions of 
doors, etc, must be ascertained on site. 

 
B. IRONMONGERY 

 
Ironmongery shall be as specified in the Bills of Quantities or equal and 
approved. 
 
Prices must include for removing and re-fixing during and after painting, 
labeling all keys, and for fixing to hardwood, softwood, concrete or 
blockwork. 
 
Catalogue references given for ironmongery are for purposes of indicating 
quality and size of item(s). Should the Contractor wish to substitute the 
specified item(s) with others of equal quality, he must inform the Project 
Manager and obtain approval in writing. 

 
C. STRUCTURAL STEELWORK 
 

All structural steelwork shall comply with the Ministry of Roads, Public 
Works and Housing “Structural Steelwork Specification (1973) and shall be 
executed by an approved Sub-contractor. 

 
 
 
 
 

 
PN/2 



 

 

 
 

A. PLASTERWORK AND OTHER FINISHES 
 

All finishings shall be as described in the general specifications and in these 
Bills of Quantities. 
 
Prices for pavings are to include for brushing concrete clean, wetting and 
coating with cement and sand grout 1:1. 
 
Rates for glazed wall tiling are to include for a 12 mm cement and sand (1:4)  
backing screed unless otherwise specified in these Bills of Quantities. 

 
B. GLAZING 
 

Where polished plate glass is specified, this refers to general glazing quality. 
 
Prices for glazing shall include for priming of rebates before placing putty. 
 
The Contractor will be responsible for replacing any broken or scratched 
glass and handing over in perfect condition. 

 
C. PAINTING 

 
Painting shall be applied in accordance with the manufacturers’ 
instructions. 
 
Prices for painting are to include for scaffolding, preparatory work, priming 
coats, protection of other works and for cleaning up on completion. Prices 
for painting on galvanized metal are to include for mordant solution as 
necessary. 
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PROPOSED ERECTION OF BOUNDARY WALL, GATE HOUSE AND GENERATOR 

ROOM AT TSC COUNTY OFFICE, BOMET 

 

PERIMETER WALL (ALL PROVISIONAL) 

 

Site clearance 

 

Clear site of the fence of grass, shrubs, debris and bushes and dispose off as 

directed to City Council approved methods 

 

Excavation 

 

Excavate foundation trench starting from reduced level not exceeding 1.50 meters 

deep. 

 

Ditto for column bases starting from reduced level not exceeding 1.50 meters deep. 

 

Extra-over all excavation for excavating rock irrespective of class. 

 

Return, fill-in and rum selected excavated materials around foundations  

 

Remove and cart away surplus excavated materials. 

 

Diposal of water 

 

Keeping all excavations free from all water including spring or running water 

 

Planking and strutting 

 

Uphold the sides of all excavations 

 

Concrete 

 

50mm thick mass concrete class Q (1:3:6) to bottoms of foundations 

 

Insitu concrete; reinforced; class 20/(20mm); vibrated 

 

Foundations in trenches 

 

Ground beam 

 

Column bases 

 

Columns 
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Reinforcement 

 

Bars; high yield steel; cold worked to B.S. 4461 including bends, hooks, tying wire 

and distance blocks 

 

12mm ditto 

 

10mm ditto 

 

Bars; mild steel; hot rolled to B.S. 4449 including bends, hooks, tying wire 

and distance blocks 

 

8mm diameter bars 

 

Sawn formwork to insitu concrete as described:- 

 

To sides; vertical or battering of foundations, ground beams or the like 

 

To sides; vertical or battering of column bases 

 

To sides; vertical or battering of columns 

 

Walling 

 

200mm thick approved natural stone; local; roughly squared to foundation walling; 

bedding and jointing in cement sand (1:3) mortar 

 

Ditto; chisel dressed both sides 

 

Extra over horizontal and vertical pointing in 10mm thick rod in cement and sand 

(1:3) mortar; one coat of bituminous paint. 

 

Expansion Joint 

 

12 mm flexcell expansion 

 

25 x 25 mm " Expendite " Sealer 

 

Mild steel grill  

 

Mild steel grill consisting of 3No. 40 x 40 x 3mm thick horizontal members 

spaced at 400mm centres infilled with  25 x 25 x 3mm thick vertically spaced 

members at 200mm centres with arrow pointed ends all to Architects detail 

 

1200mm high; measured overal 
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Item Description Qty  Unit Rate Amount 
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Coping 

 

250 x 75 x 600mm long precast concrete coping bedded in c/s mortar 1:3 

 

Ditto; 475 x 475 x 75mm thick 

 

Entrance Gates 

 

Mild Steel 

 

Comprising 50 x 50 x 3mm thick hollow section top, bottom and intermediate 

rails and stiles;  25 x 25 x mm thick hollow section verticle bars with capped 

ends welded to top, bottom and intermediate rails at 150mm centres; one and 

a half pairs per leaf of purpose-made hinges welded to gate leaf and gate post 

(m/s) 2No. purpose-made slide bolts complete with padlock hasp welded to 

gate; all welding ground to smooth finish. 

 

Gate overall size 5000mm wide x 2000mm high; all constructed as per architect's 

details complete with all locking and hanging accessories 

 

Do, but pedestrian gate size 2500 x 2000mm high ditto 

 

Mild steel gate-posts; 100 x 100 x 4mm thick; 3000mm high mild steel RHS; 

1000mm deep into ground; including excavating and bedding ends of posts in 

concrete class 1:3:6 and backfilling with suitable excavated material well compacted. 

 

Prepare, prime and paint two undercoats and two gloss finishing coat of oil 

paint on general surfaces of metalwork externally. 

 

Metal grills 

 

Gate posts 
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PROPOSED ERECTION OF BOUNDARY WALL, GATE HOUSE AND GENERATOR 

ROOM AT TSC COUNTY OFFICE, BOMET 

 

GENERATOR HOUSE 

 

ELEMENT NO. 1 

 

SUBSTRUCTURES (ALL PROVISIONAL) 

 

Oversite excavation 

 

Excavate oversite to remove top soil average 200mm deep and keep on site for later re-use 

for landscaping 

 

Excavation 

 

Excavate oversite to reduce levels commencing from stripped level exceeding 1.50 meters 

deep. 

 

Excavate foundation trench starting from reduced level not exceeding 1.50 meters deep. 

 

Ditto for column bases starting from reduced level not exceeding 1.50 meters deep. 

 

Extra-over all excavation for excavating rock irrespective of class 

 

Return, fill-in and rum selected excavated materials around foundations  

 

Remove and cart away surplus excavated materials. 

 

Diposal of water 

 

Keeping all excavations free from all water including spring or running water 

 

Planking and strutting 

 

Uphold the sides of all excavations 

 

Filling 

 

Hardcore filling in making up levels,exceeding 300mm thick in layers of 150mm 

maximum thickness  

 

Natural gravel (murram) filling in making up levels, watering and compacting in layers of 

150mm maximum thickness  

 

50mm (average) thick quarry dust blinding to surfaces of hardcore 
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Antitermite treatment 

 

Premise 200 SC' or other equal and approved anti-termite insecticide treatment with 

ten years guarantee, applied strictly in accordance with manufacturer's instructions, 

to tops of fill and foundation walls 

 

Concrete 

 

50mm thick mass concrete class Q (1:3:6) to bottoms of foundations 

 

Insitu concrete; reinforced; class 20 / (20mm); vibrated 

 

Foundations in trenches irrespective of thickness 

 

Column bases 

 

Foundations columns 

 

150mm thick bed;  

 

200mm thick bed;  

 

Reinforcement 

Bars; high yield steel; cold worked to B.S. 4461 including bends, hooks, tying 

wire and distance blocks 

 

12mm ditto 

 

8mm ditto 

 

Fabric; B.S. 4483 

 

Reference A142 mesh 200 x 200 mm , weight 2.22 kgs per square meter ( measured 

net - no allowance made for laps( inclunding bends, tying wire and distance blocks 

 

Sawn formwork to insitu concrete as described:- 

 

To sides; vertical or battering of foundations, ground beams or the like 

 

To sides; vertical or battering of column bases 

 

To sides; vertical or battering of columns 

 

Edges of ground floor slab; 75 to 150mm wide 

 

IBD CHANNELS 

 

Provide,lay and joint Precast concrete 300 x 300 mm IBD on 100mm thick murram 

bedding in the trenches. 
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Steel grating 

 

Chanel grating consisting of 50 x 50 x 3 mm thick angle frame casted to channel 

edges on both sides complete with 300 x 4mm flat bars spaced at 40 mm centres 

welded to separate 50 x 50 x 3 mm angle frame all complete to approved paint 

surfaces. 

 

Expansion Joint 

 

12 mm flexcell expansion 

 

25 x 25 mm " Expendite " Sealer 

 

Walling 

 

200mm thick approved natural stone; local; roughly squared to foundation walling; 

bedding and jointing in cement sand (1:3) mortar 

 

Damp proofing 

 

Polythene sheet; 1000 gauge, 200mm welted laps (no allowance made to laps), 

horizontal; 1 no. layer laid on compacted quarry dust blinding 

 

200mm wide; B.S. 743 Type A bitumen hessian base 150 mm laps (no allowance 

made for laps); horizontal, 1 no. layer, bedded in cement sand (1:3) mortar 

 

Insitu Finishings 

 

14mm thick 2 No. coatwork cement sand (1:3) render; wood floated to concrete or 

blockwork base to walls; external 

 

Painting and Decorations 

 

Prepare and apply three coats bituminous paint to: 

 

Wood floated rendered plinths over 300mm girth 
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ELEMENT NO. 2 

 

FRAME 

 

Insitu concrete; reinforced; class 20 / (20mm); vibrated 

 

Beams 

 

Columns 

 

Reinforcement 

 

Bars; high yield steel; cold worked to B.S. 4461 including bends, hooks, tying wire and 

distance blocks 

 

12mm Ditto 

 

8mm Ditto 

 

Sawn formwork to insitu concrete as described:- 

 

To sides and soffits of beams. 

 

Vertical sides of columns 
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ELEMENT NO. 3 

 

WALLING 

 

EXTERNAL WALLING 

 

NATURAL STONE WALLING 

 

200 mm thick approved local; chisel dressed both sides; bedding, jointing  and pointing in 

cement sand (1:3) mortar 

 

200 mm eaves filling, 200mm high including dressing between rafters 

 

Extra over horizontal and vertical pointing in 10mm thick rod in cement and sand (1:3) 

mortar; one coat of bituminous paint. 

 

Fair raking, cutting walls at gables and make good 

 

LOUVRE BLOCKS 

 

200mm thick precast concrete louvre block, in cement sand mortar with and including 

hoop iron every alternate course 
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ELEMENT NO. 4 

 

ROOF CONSTRUCTION. 

 

Stone coated steel tiles as ''Decra'' or equal approved; 26gauge; laid on and including 1000 

gauge felt underlay and 15mm thick plywood all fixed to 50 x 25mm softwood battens on 

timber joists and timber roof structure (m.s) 

 

Roof covering; 150mm laps on one end and one and a half corrugation side lap; and 

nailing to 75 x 50mm celcured sawn cypress purlins (m/s) including rubber washers. 

 

Accessories, fixing as necessary to roof sheets 

 

150mm dia. Half round ridge and hip cap 

 

Underlay 

 

30gauge mini-corrugated galvanised iron sheet underlay nailed to timber structure (m.s) 

 

CARPENTRY 

 

The following in sawn celcured cypress 

 

75 x 50mm purlins 

 

100 x 50mm wall plate rag-bolted at 1200mm centres  

 

The following sawn celcured cypress timber trusses, nailled connections, hoisting 3.0m 

above ground 

 

100 x 50mm ceiling joist 

 

100 x 50mm rafters 

 

100 x 50mm struts and ties 

 

100 x 50mm king post 

 

The following in wrot cypress 

 

200 x 25mm thick facsia 
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ELEMENT NO. 5 

 

DOORS 

 

METAL WORK - PURPOSE - MADE UNITS 

 

Doors and gates 

 

Mild steel casement doors; 50 x 50 x 3mm thick frame plugged to concrete or blockwork 

with 100mm long fishtailed 25 x 25 x 2mm thick angle section, 50 x 50 x 3mm thick angle 

section frames at 300mm centres both sides, angles cut, mitred and welded; panels 

infilled with metal and or glazing (m/s), one coat manufacturer's primer, complete with all 

necessary ironmongery; all welding ground to smooth finish 

 

Double door; overall size 2000 x 2100mm high, in two equal openable shutters 

 

Iron mongery 

 

Supply and fix the following to UNION catalogue or other equal and approved 

 

To metal work or the like fixing with screws or welded smooth 

 

Four lever rebated steel door lock. 

 

300mm diameter D handle 

 

To concrete or blockwork; fixing with bolts; plugging 

 

Rubber door stop complete with 38 mm rawl bolt 

 

Painting and Decorations 

 

On Metal work 

 

Prepare and apply three coats oil paint full gloss to Crown Solo or other equal and 

approved to: - 

 

General surfaces of casement door; over 300mm girth  
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ELEMENT NO. 6 

 

FINISHES 

 

Wall finishes 

 

Insitu finishes 

 

Render; 15mm thick, 1 No. coatwork of cement and sand (1:3); wood floated to concrete or 

blockwork base generally to: - 

 

Beams and columns; external 

 

Plaster; 15mm thick,  2 No. coatwork, 12mm first coat of cement sand (1:3); 3mm second 

coat of cement and lime putty (1:9); steel trowelled to concrete or blockwork base 

 

Walls; internal 

 

Prepare and apply one undercoat and three coats of first quality emulsion paint to the 

following surfaces 

 

Rendered walls; external 

 

Plastered walls; internal 

 

Floor finishes 

 

Hardened screed; cement and sand (1:3) 

 

40mm thick one coat backings; steel floated to concrete or blockwork base; to floors level; 

internal 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

24 

 

 

 

 

57 

 

 

 

24 

 

57 

 

 

 

 

 

 

33 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

sm 

 

 

 

 

sm 

 

 

 

sm 

 

sm 

 

 

 

 

 

 

sm 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

TOTAL FOR FINISHES CARRIED TO SUMMARY 

    

 

GEN/8 

 

 

Item Description Qty Unit Rate Amount 

K.Sh. 

  

SUMMARY    

 

    

ELEMENT NO    TITLE  PAGE NO   

 

1 

 

2 

 

3 

 

4 

 

5 

 

6 

 

SUBSTRUCTURE (ALL PROVISIONAL) 

 

FRAME 

 

WALLING 

 

ROOF CONSTRUCTION. 

 

DOORS 

 

FINISHES 

 

 

 

 

 

 

 

  

GEN/3 

 

GEN/4 

 

GEN/5 

 

GEN/6 

 

GEN/7 

 

GEN/8 

  

 TOTAL FOR BUILDERS WORK CARRIED  

TO GRAND  SUMMARY 

    

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

GEN/9 

 

SECTION III 

 

 

 

 

 

 

 

 

 

 

 

 

GATE HOUSE 

 

 

 

 

 

 

 

 



 

 

 

 

 

 
Item Description Qty Unit Rate Amount 

K.Sh. 
 

 

 

 

 

 

 

 

 

 

A 

 

 

 

 

 

 

B 

 

 

C 

 

 

D 

 

E 

 

F 

 

G 

 

 

 

H 

 

 

 

J 

 

 

 

 

K 

 

L 

 

 

PROPOSED ERECTION OF BOUNDARY WALL, GATE HOUSE AND GENERATOR 

ROOM AT TSC COUNTY OFFICE, BOMET 

 

GATE HOUSE 

 

ELEMENT NO. 1 

 

SUBSTRUCTURES (ALL PROVISIONAL) 

 

Oversite excavation 

 

Excavate oversite to remove top soil average 200mm deep and keep on site for later 

re-use for landscaping 

 

Excavation 

 

Excavate oversite to reduce levels commencing from stripped level exceeding 1.50 

meters deep. 

 

Excavate foundation trench starting from reduced level not exceeding 1.50 meters 

deep. 

 

Ditto for column bases starting from reduced level not exceeding 1.50 meters deep. 

 

Extra-over all excavation for excavating rock irrespective of class 

 

Return, fill-in and rum selected excavated materials around foundations  

 

Remove and cart away surplus excavated materials. 

 

Diposal of water 

 

Keeping all excavations free from all water including spring or running water 

 

Planking and strutting 

 

Uphold the sides of all excavations 

 

Filling 

 

Hardcore filling in making up levels,exceeding 300mm thick in layers of 150mm 

maximum thickness  

 

Natural gravel (murram) filling in making up levels, watering and compacting in 

layers of 150mm maximum thickness  
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50mm (average) thick quarry dust blinding to surfaces of hardcore 
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Antitermite treatment 

 

Premise 200 SC' or other equal and approved anti-termite insecticide treatment 

with ten years guarantee, applied strictly in accordance with manufacturer's 

instructions, to tops of fill and foundation walls 

 

Concrete 

 

50mm thick mass concrete class Q (1:3:6) to bottoms of foundations 

 

Insitu concrete; reinforced; class 20 / (20mm); vibrated 

 

Foundations in trenches irrespective of thickness 

 

Column bases 

 

Foundations columns 

 

150mm thick bed;  

 

Reinforcement 

 

Bars; high yield steel; cold worked to B.S. 4461 including bends, hooks, tying wire 

and distance blocks 

 

12mm ditto 

 

8mm ditto 

 

Fabric; B.S. 4483 

 

Reference A142 mesh 200 x 200 mm , weight 2.22 kgs per square meter ( 

measured net - no allowance made for laps( inclunding bends, tying wire and 

distance blocks 

 

Sawn formwork to insitu concrete as described:- 

 

To sides; vertical or battering of foundations, ground beams or the like 

 

To sides; vertical or battering of column bases 

 

To sides; vertical or battering of columns 

 

Edges of ground floor slab; 75 to 150mm wide 
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Walling 

 

200mm thick approved natural stone; local; roughly squared to foundation walling; 

bedding and jointing in cement sand (1:3) mortar 

 

Damp proofing 

 

Polythene sheet; 1000 gauge, 200mm welted laps (no allowance made to laps), 

horizontal; 1 no. layer laid on compacted quarry dust blinding 

 

 

200mm wide; B.S. 743 Type A bitumen hessian base 150 mm laps (no allowance made 

for laps); horizontal, 1 no. layer, bedded in cement sand (1:3) mortar 

 

Insitu Finishings 

 

14mm thick 2 No. coatwork cement sand (1:3) render; wood floated to concrete or 

blockwork base to walls; external 

 

Painting and Decorations 

 

Prepare and apply three coats bituminous paint to: 

 

Wood floated rendered plinths over 300mm girth 

 

Paving Slabs. 

 

600 x 600 x 50 mm Precast concrete class 20/20 paving slabs, laid to falls on blinded 

hardcore surface and jointed in cement and sand (1:3) mortar 
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ELEMENT NO. 2 

 

FRAME 

 

Insitu concrete; reinforced; class 20 / (20mm); vibrated 

 

 

Beams 

 

Columns 

 

Reinforcement 

 

Bars; high yield steel; cold worked to B.S. 4461 including bends, hooks, tying wire 

and distance blocks 

 

12mm Ditto 

 

8mm Ditto 

 

Sawn formwork to insitu concrete as described:- 

 

To sides and soffits of beams. 

 

Vertical sides of columns 
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ELEMENT NO. 3 

 

WALLING 

 

EXTERNAL WALLING 

 

NATURAL STONE WALLING 

 

200 mm thick approved local; chisel dressed both sides; bedding, jointing  and pointing 

in cement sand (1:3) mortar 

 

200 mm eaves filling, 200mm high including dressing between rafters 

 

Extra over horizontal and vertical pointing in 10mm thick rod in cement and sand (1:3) 

mortar; one coat of bituminous paint. 
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ELEMENT NO. 4 

 

ROOF CONSTRUCTION. 

 

Galvanized steel box profile sheets; 30 gauge; prepainted 

 

Roof covering; 150mm laps on one end and one and a half corrugation side lap; and 

nailing to 75 x 50mm celcured sawn cypress purlins (m/s) including rubber washers. 

 

Accessories, fixing as necessary to roof sheets 

 

150mm dia. Half round ridge and hip cap 

 

CARPENTRY 

 

The following in sawn celcured cypress 

 

75 x 50mm purlins 

 

100 x 50mm wall plate rag-bolted at 1200mm centres  

 

The following sawn celcured cypress timber trusses, nailled connections, hoisting 3.0m 

above ground 

 

100 x 50mm ceiling joist 

 

100 x 50mm rafters 

 

100 x 50mm struts and ties 

 

100 x 50mm king post 

 

The following in wrot cypress 

 

200 x 25mm thick facsia 

 

RAINWATER DISPOSAL 

 

UPVC 

 

100mm dia. UPVC gutter fixed to fascia board with and including brackets at approved 

centers 

 

Extra; 100mm dia.outlet 100mm long 

 

100mm dia. UPVC rainwater downpipe fixed with and including mild steel straps at 

900mm centres, plugged and screwed to wall 

 

Extra; swanneck bend with 1135mm projection 

 

Extra; horse shoe bend 
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ELEMENT NO. 5 

 

DOORS 

 

Wrot cypress framed frames and framings 

 

150 x 50 mm; 2 No. labours; plugged door frame 

 

100 x 50 mm; 2 No. labours; plugged door frame 

 

40 x 35 mm moulded architrave 

 

25 x 25mm moulded quadrants 

 

50mm thick mahogany pannelled door, comprising 150 x 50mm top, middle and bottom rails 

infilled with 50mm thick solid moulded timber panels in 6 No. per leave with moulded 

beading around panels; edges bevelled and grooved into frames; all framed, clamped and 

grooved together. 

 

Single swing door size 840 x 2060 mm high 

 

45mm Thick solid core flush doors to B.S 459: part 2 veneered both sides with internal 

quality plywood and lipped on all edges in approved hardwood 

 

Ditto; but single swing door size 840 x 2060 mm high 

 

Iron mongery 

Supply and fix the following to UNION catalogue or other equal and approved 

 

To softwood, hardwood or the like fixing with screws 

 

Euro cylinder mortice deadlock comprising case and Euro profile single cylinder 

 

Two lever mathroom mortice lock complete with set lever aluminium handle furniture 

 

100mm brass-plated butt hinges 

 

"TIOLET" symbols 

 

To concrete or blockwork; fixing with bolts; plugging 

 

Rubber door stop complete with 38 mm rawl bolt 

 

Glazing 

 

4mm Thick obscure sheet glass panes to metal surfaces; fixing with putty 
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Painting and Decorations 

 

Aluminium primer or other equal and approved wood primer before fixing: - 

 

Backs of frame, board, etc over 100mm but not exceeding 200mm girth 

 

Knot, prime and stop; prepare and apply one coat stain and two coats of clear 

varnish 

 

General surfaces of timber doors over 300mm girth; external 

 

Frames; over 200mm but not exceeding 300mm girth; internal 

 

Frames not exceeding 100mm girth; internal 
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ELEMENT NO. 6 

 

WINDOWS 

 

PRECAST CONCRETE 

 

Normal; class 20 / (20mm); vibrated; part surface fair finish as described in:- 

 

Sills; 250 x 75 mm extreme thickness; once sunk weathered; once throated; reinforced as 

necessary for handling; surface fair finish 375 mm girth; bedding, jointing and pointing in 

cement sand (1:3) mortar 

 

Wrot Mahogany 

 

150 x 25 mm thick window boards including bull-nosed edges and 25 x 25 mm bearer; 

plugged, counter sinking and flush pelleting. 

 

15 x 15mm quadrant bead 

 

METAL WORK 

 

PURPOSE - MADE UNITS 

 

Supply, assemble and fix the following purpose-made mild steel casement windows; 25 x 

25 x 3mm metal section from approved manufacturer complete with 50 x 25 x 3mm thick 

frames , transomes, mullions at 1200mm centres and with and including permanent 

ventilators comprising "T" bar, gauze and 16 gauge sheet metal hood 50mm high x 50mm 

projection to full width of window, coupling mullions, approved ironmongery and one coat 

manufacturer's primer; all welding ground to smooth finish. 

 

Steel; for glazing with putty, lugs to two jambs, cutting and pinning to concrete or 

blockwork, fixing to head and sill with screws; plugging 

 

Window, overall size 1500 x 1500mm high in 2No. Sliding openable light size 750 x 1500 

mm high  

 

Window, overall size 600 x 600mm high with 1 No. top-hung openable light size 600 x 

300 mm high  

 

Glazing 

 

5mm Thick clear sheet glass panes over 0.1 but not exceeding 0.5 square meters; fixing 

with putty 

 

Ditto; obscure 
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Painting and Decorations 

 

On Wood 

 

Knot, prime and stop and prepare and apply three coats polyurethane varnish on 

woodwork internally 

 

Frames over 100mm but not exceeding 200mm girth 

 

Ditto not exceeding 100mm girth 
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ELEMENT NO. 7 

 

FINISHES 

 

Wall finishes 

 

Insitu finishes 

 

Render; 15mm thick, 1 No. coatwork of cement and sand (1:3); wood floated to concrete 

or blockwork base generally to: - 

 

Beams and columns; external 

 

Plaster; 15mm thick,  2 No. coatwork, 12mm first coat of cement sand (1:3); 3mm 

second coat of cement and lime putty (1:9); steel trowelled to concrete or blockwork base 

 

Walls; internal 

 

Tile, Slab or Block Finishings 

 

Approved ceramic tiles to B.S. 1281; local; white glazed wall tiles to regular or approved 

other pattern; bedding and jointing in cement sand (1:4) mortar, grouting with white 

cement 

 

6mm thick; butt joints straight both ways; to cement sand base (m/s) to walls internal 

 

Plastic edging (provisional) 

 

Beds or Backings 

 

Render; cement and sand (1:3) 

 

14mm thick one coat backings; wood floated to receive ceramic tiles (m/s) to concrete or 

blockwork base; to walls internal 

 

Prepare and apply one undercoat and three coats of first quality emulsion paint to the 

following surfaces 

 

Rendered walls; external 

 

Plastered walls; internal 
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Floor finishes 

 

Tile, Slab or Block Finishings 

 

Approved non slip ceramic floor tiles; local; coloured floor tiles to regular or approved 

other pattern; bedding and jointing in cement sand (1:4) mortar, grouting with white 

cement 

 

400 x 400 x 8mm thick; butt joints both ways; to cement sand base (m/s); to floors 

level; internal 

 

Skirtings; 150mm wide; rounded junction with wall finish and straight junction with 

floor finish. 

 

Beds or Backings 

 

Screed; cement and sand (1:3) 

 

32 mm thick one coat backings; wood floated to receive ceramic tiles (m/s) to concrete 

or blockwork base; to floors level; internal 

 

Ceiling finishes 

 

The following in wrot cypress 

 

Cornice; 75 x 25mm moulded cornice 

 

25 x 100mm Tongue & Grooved boarding secret nailed to and including 50 x 50mm 

celcured wrot cypress bearers or brandering at 600mm centres 

 

In sawn second grade pressure impregnated cypress. 

 

50 x 50mm timber brandering 

 

Chipboard ceiling 

 

Chipboard ceiling fixed to timber brandering (m/s) at 600mm both ways including strips 

and other necessary accessories. 

 

Painting and Decorations 

 

Tongue & Grooved timber surfaces 

 

Prepare and apply three coats of 'CROWN SOLO' or other equal and approved 

polyurethane varnish to:- 

 

Surfaces of eaves; over 300mm girth external 

 

Frames over 100mm but not exceeding 200mm girth 
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Prepare and apply three coats first quality silk vinyl paint on the following surfaces, 

internally: 

 

Chip board ceiling 
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PRIME COSTS & PROVISIONAL SUMS 

 

PRIME COSTS 

 

Prime Cost sums for works to be executed by nominated subcontractors 

 

 

Allow a prime cost sum of Kenya Shillings ONE FIFTY THOUSAND (KSh 

150,000.00) only for Plumbing and Drainage Works  

 

Add for profit 

 

Allow for general attendance 

 

PROVISIONAL SUMS 

 

The following provisional sums are to be measured on completion and priced in 

accordance with the rates contained in these bills of quantities or prorata thereto or 

deducted in whole if not required 

 

 

Allow a provisional sum of Kenya shillings FIVE HUNDRED THOUSAND (KSh 

500,000) only for contigencies 
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